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CITY OF OAK RIDGE, TENNESSEE
Invitation to Bid and Instructions to Bidders

FY2016-194 June 1, 2016

Project: Abatement and Demolition for Residential Structure — 115 Warrior Circle

Invitation

Bids will be received by the City of Oak Ridge until 2:30 p.m. local time, June 16, 2016, then publicly
opened in the Central Services Complex Materials Management Conference Room at 100 Woodbury
Lane, Oak Ridge, Tennessee 37830, for furnishing all labor, materials, supplies, tools, and equipment
necessary to perform all work and services described in the Contract attached hereto, in strict accordance
with the terms and provisions of said Contract and any attachments thereto. (See attached
Specifications/Scope of Work)

All bids must be completed and submitted on the Bid Form provided. All options must be bid unless the
Bid Form provides otherwise. The bids shall be submitted on or before the time set for the opening of
bids. Bids received after the time so set are late bids and will not be considered. Late bids, unmarked
envelopes, and incorrectly marked envelopes will not be opened. Electronic bids are not accepted.

Discrepancies

Should the Bidder find any discrepancies in, or omission from, the bid documents, or should the Bidder be
in doubt as to their meaning, the Bidder shall at once notify Lyn Majeski at (865) 425-1819 and obtain an
interpretation or clarification prior to submitting a bid. Any interpretation or clarification given in
accordance with this provision shall be in writing and will be distributed to all known Bidders. Only
guestions answered in writing will be binding. Oral and other interpretations or clarifications will be
without legal effect.

Prices
The Bidder shall submit LUMP SUM bid prices as specified on Bid Form. It is agreed that this bid

document in its entirety is included in and made a part of the contract between the City and the
successful Bidder.

Withdrawal of Bids

Bids may be withdrawn on written or telegraphic request received from Bidders prior to the time fixed for
opening the bids.

Rejection of Bids

The City reserves the right to reject any and all bids when such rejection is in the interest of the City of
Oak Ridge; to reject the bid of a Bidder who has previously failed to perform properly or complete on time
jobs of a similar nature; to reject the bid of a Bidder who is not, in the opinion of the City, in a position to
perform the Contract, and to reject the bid of a Bidder not submitted in accordance with this Invitation to
Bid.
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References
With the bid, each Bidder shall furnish at least three (3) references for whom work similar to that covered
by the specifications herein was performed, the year in which such work was performed and the manner

of its execution, and giving such other information as will tend to show the Bidder's ability to perform the
required work.

Equipment

The Bidder shall have available under Bidder's control, tools and equipment of the type, character and
amount required to complete the proposed work within the specified time. Each Bidder shall furnish a list
of the tools and equipment proposed for use on the work if requested.

Personnel

Each Bidder shall have available or shall agree to have available under Bidder's control sufficient
equipment and personnel to complete the proposed work within the specified time.

Method of Work

Upon request, each Bidder shall describe the method or methods to be used in the performance of the
required work.

Bidders Interested in More than One Bid

A party who has quoted prices to a Bidder is not thereby disqualified from quoting prices to other Bidders
or from submitting a bid directly for the work; however, more than one bid for the same work from an
individual or entity under the same or different name will not be considered.

Insurance

The successful Bidder will be required to maintain Worker's Compensation, Comprehensive General
Liability, and Comprehensive Automobile Liability and Property Damage Insurance in accordance with the
provisions of the Contract Documents. The City of Oak Ridge, Tennessee shall be named as an
additional insured.

Bid Surety

Each bid shall be accompanied by a bid guarantee payable to the City in the amount of ten percent (10%)
of the total bid amount. The form of the bid guarantee shall be a bid bond or other suitable instrument

(i.e. cashier’s check, certified check, or Letter of Credit). The bid guarantees of unsuccessful Bidders shall
be return to them by the City within fifteen (15) consecutive calendar days after execution of the Contract.

Completion and Performance Bond

The City has waived the requirement for a completion and performance bond for this project.
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Award of Contract

The City will make the award as soon as practicable to the lowest responsible Bidder, price and other
factors considered, provided it is reasonable and in the best interest of the City. The City reserves the
right to award the contract to more than one bidder if in the best interest of the City. The successful
Bidder(s) shall be required to execute the Contract attached hereto.

Timeframe for Completion

Work shall commence within twelve (12) business days after the Contractor’s receipt of a written Notice to
Proceed from the City and shall be completed within ten (10) business days of commencement, unless an
alternate schedule is approved by the parties in writing.

City Officers and Employees Not To Have Financial Interest

No contract shall be made with any officer or employee of the City or any firm or corporation in which any
officer or employee of the City has financial interest.

Compliance with All Laws, Ordinances, Statutes, and Regulations

The Contractor shall comply with all federal, state, county and local laws, ordinances, statutes, and
regulations. Pursuant to City Code 8§ 5-413, the City may not accept bids from Bidders in default of any
payment of any nature due to the City, including but not limited to taxes, licenses and fees.

Tobacco Products

The selected Bidder and its employees/subcontractors shall comply with all building policies, regulations,
schedules and rules as set out and required by the City. Please note smoking (including e-cigarettes)
and the use of tobacco products (chewing) is prohibited in City-owned facilities. For any work done at
City facilities, any smoking occurring outside of the buildings must occur at least twenty (20) feet away
from any entrance, open window or other opening into which smoke could infiltrate into the

building. Spent smoking materials are to be properly discarded and not littered on the grounds.
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SPECIFICATIONS/SCOPE OF WORK

Background on Property

This regulated residential structure is located at 115 Warrior Circle, in Oak Ridge, Tennessee (GPS
Coordinates: N36° 01.286° WO084° 16.9197) (Property). The Property and project is owned by the City of
Oak Ridge, Tennessee and is either totally or partially funded by way of Housing and Urban Development
(HUD) Community Development Block Grant (CDBG) voluntary acquisition process. This property has
been deemed unsafe/unfit for human occupation and use and ordered demolished for possible future
redevelopment.

The City has contracted with Orion Environmental Solutions, Inc., to conduct environmental assessments
of the Property. See 18-page attachment from Orion Environmental Solutions, Inc., which contains the
information on any household hazardous materials.

Scope of Work

The Demolition Contractor (hereinafter “Contractor or Demolition Contractor”) shall, at its sole cost and
expense, provide, perform and complete in the manner described and specified in this Invitation to Bid all
necessary work, labor, services, transportation, equipment, materials, apparatus, information, data and
other items necessary to accomplish the Project as defined below, in accordance with the Scope of Work
(hereinafter “Work”). The Services will also include procuring and furnishing all approvals and
authorizations, permits, and certificates and policies of insurance as specified herein necessary to
complete the Project.

Description of Project

The City of Oak Ridge is seeking a qualified contractor to provide the remediation services (abatement of
asbestos and hazardous material) and complete demolition (removal of structure(s), foundations, utility
service & waste lines and tanks, concrete slabs, walkways, driveways, decks/porches, any nuisance
vegetation, and all trash/debris) (Property). Backfill and finish lot grading with seed and stabilization is
included in this bid. The Property is so deteriorated or has become so out of repair as to be dangerous,
unsafe, unsanitary or otherwise unfit for human occupation or use, and as such, it is unreasonable to
repair the structure(s). Per HUD CDBG guidelines, the City shall cause the structure(s) to be
environmentally abated and demolished in accordance with the City Code.

The dilapidated structure identified in this Invitation to Bid has been tested for the presence of asbestos
containing materials (ACM) and household hazardous waste. An Environmental Assessment Report has
been prepared for each structure. These reports are attached to the Invitation to Bid.

The Demolition Contractor shall complete or subcontract to an Environmental Remediation Contractor for
the abatement of asbestos and household hazardous waste as listed in the Assessment Report. Actual
demolition activity shall not begin until after a “post-visual inspection” is conducted and approved by the
City contracted Environmental Assessment company and the City's Project Manager.

Should previously undetected quantities of ACM or other regulated wastes be discovered during
remediation, the demolition work shall stop and the Contractor shall immediately notify the City Project
Manager. The Project Manager shall inspect the structure and determine if further remediation is
warranted. If deemed warranted, demolition of the structure may be delayed because of such discovery
and the resultant remediation work. Demolition may not resume until abatement has been completed.
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Utility disconnection services are not a part of this bid. The utilities for the structures listed will be
disconnected by the City upon receipt of a completed demolition permit. The Contractor must allow at
least one (1) calendar week for disconnection prior to the start of demolition activity. The actual demolition
permit will be issued after all utilities have been confirmed disconnected.

The Environmental Remediation Contractor performing the remediation work must hold all required State
of Tennessee licenses and permits for Asbestos abatement activities and all staff performing work within
the regulated work area (hot zone) must have all required training and certifications. The remediation
work must be performed by the contractor possessing the Asbestos Abatement Contractors License. An
asbestos licensed Contractor/Supervisor must be onsite at all times during remediation.

The Contractor shall demolish the entire structure above the foundation the same day; no partial
demolition of the above-foundation structure will be allowed. Once demolition starts, every effort must be
made to raze the structure and remove all debris within the work day. Backfill can be delayed as long as
the property is secured with fencing up to a maximum of five (5) business days. The dirt being held up by
the retaining wall shall be sloped back into the basement area of the residential structure after demolition
of the residential structure. The Contractor shall install erosion control for the new slope with dormant
winter seeding/straw or matting.

After the environmental abatement is complete, the Contractor must provide a continuous spray of clean

water on the demolition site as needed during actual demolition operation to reduce if not eliminate visible
emissions of dust.

Types of Debris, Debris Ownership and Hauling Responsibilities

Once the Contractor begins activity on a site, all debris generated is the responsibility of the Contractor
and the Contractor is solely responsible for all aspects related to the debris, including, but not limited to,
the hauling and disposal of the debris. This includes all materials resulting from demolition unless
otherwise specified in this scope of work. The City is the generator of the debris. The Contractor has
salvage rights to all materials. The Contractor shall ensure that all loads are properly secured and
transported without threat or harm to the general public, private property and public infrastructure.

Disposal of Asbestos Containing Material (ACM) — Non-Friable and Friable

Non-Friable: The Environmental Remediation Contractor must dispose of non-friable asbestos
containing materials at an approved landfill as specified in the Contractor’s bid.

Friable: The Environmental Remediation Contractor must dispose of friable asbestos containing
materials at an approved landfill as specified in the Contractor’s bid.

Disposal of Household Hazardous Waste Material (HHWM)

Remove HHWM identified in the Environmental Assessment Reports. Household hazardous waste
materials include drain cleaners, paint thinners, bleach, fertilizers, camp fuel, etc.; mercury thermostats;
batteries; fluorescent tubes. HHWM must be disposed at an approved landfill as specified in the
Contractor’s bid.

Sort HHWM before delivery to AGENCY as directed by AGENCY personnel. This will include identifying
and separating “unknown” chemicals as noted in the Assessment Reports.
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Disposal of White Goods (aka Appliances) and Tires

Remove White Goods and automotive tires per the Assessment Report inventory. White Goods may
include refrigerators, freezers, dryers, clothes washers, water heaters, stoves, dishwashers,
dehumidifiers, microwaves, trash compactors, humidifiers, air conditioners. White Goods that have been
significantly damaged (mangled, crushed, not upright, lines cut) must be accompanied by a written
statement declaring how damage occurred, if known, before arriving at AGENCY. The Environmental
Remediation Contractor will clean out appliances, especially refrigerators and freezers, before delivering
to the AGENCY or additional charges will be incurred by the Contractor. If available, White Goods and
tires must be recycled per the AGENCY'’s requirements.

It is not mandated that the concrete be hauled to the Landfill. Bidders may salvage the concrete. If the

salvage option is taken, the bidder must (1) state in writing on the Bid Submittal Form where the concrete
is going and (2) how it will be used.

Lead Based Paint Abatement

Lead based paint materials will not be abated prior to demolition. Any materials containing lead based
paint should be disposed of in the landfill. If the Contractor chooses to recycle painted concrete, then all
applicable laws, standards and regulations shall apply to the Contractor for that activity. The U.S.
Department of Labor’s Occupational Safety and Health Administration (OSHA) have established
standards to protect workers from overexposure to lead. OSHA'S Lead-in-Construction rule, contained in
29CFR1926.62, regulates work practices and procedures which must be followed when working around
suspected lead. Contractor shall submit a written notification to the PROJECT MANAGER within two (2)
business days if the required initial assessment meets or exceeds “Action Level” criteria for any specific
job site.

Compliance with Laws

The Contractor and all Subcontractors shall be responsible for compliance with all federal, state, county
and municipal laws, ordinances, rules, standards and regulations related to structure demolition and
removal, including, but not limited to, requirements of the Occupational Safety and Health Administration
(OSHA), EPA and the Tennessee DEC. These requirements include (but are not limited to) good
demolition practices.

The Contractor shall obtain all applicable City permits and utility locates as required to perform the work
specified by this agreement prior to any demolition commencing. The City’s Code Enforcement Division
will provide the City demolition permit application with pertinent information to include the disconnect
completion of utilities.

Work Hours and Restrictions

Hours of work at individual lots must adhere to the City noise ordinance. In residential areas work may be
performed during the hours of 7:00 am to 6:30 pm, Monday through Saturday, except otherwise indicated.
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Standards

Each entity engaged in any part of the Project is required to be familiar with industry standards applicable to
that entities' construction activity. The Contractor shall maintain work sites to appropriate use standards,
safety standards, and regulatory requirements. Copies of applicable standards are not bound with the
Contract Documents. Where copies of standards are needed for performance of a required construction
activity, the Contractor shall obtain copies directly from the publication source. Although copies of standards
needed for enforcement of requirements may be part of required submittals, the Project Manager reserves
the right to require the Contractor to submit additional copies as necessary for enforcement of requirements.
Copies of applicable standards shall be readily available at the project job site.

Pre Demolition Conference

Before Work is started, a conference attended by the City’s Project Manager, the Demolition Contractor
and others as appropriate will be held to:

1. Inspect and discuss condition of construction to be demolished.

2. Review and finalize building demolition schedule and verify availability of demolition personnel,
equipment, and facilities needed to make progress and avoid delays.

3. Review and finalize protection requirements.

4. Review procedures for noise control and dust control.

Preparatory Operations

Before the start of the demolition job, the Contractor shall take a number of steps to safeguard the health
and safety of workers in accordance with all Federal, State and Local regulations at the job site. A
competent person, experienced in all phases of demolition work including safety issues shall perform the
planning work. A suitable location shall be designated at the job site with written plans/procedures,
emergency information and equipment. Employees shall be trained in evacuation procedures in the event
of workplace emergencies.

Services and First Aid

The Contractor shall make provisions for prompt medical attention in case of serious injury. The location
and the most direct accessible route to the nearest hospital and the telephone numbers of the hospital
and the ambulance must be posted at the job site. (Exception: If it is practically infeasible to post required
information in accordance to this section, it must be identifiable and readily available for all onsite
workers). A proper First Aid kit and proper equipment for prompt transportation of an injured employee, as
well as a communication system to contact an ambulance must be available at the job site.
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Fire Prevention and Protection

Install and maintain temporary fire-protection facilities of types needed to protect against reasonably
predictable and controllable fire losses. Comply with NFPA 241.

Smoking shall be prohibited in construction areas.

All welding or cutting operations, combustion-type temporary heating units, and similar sources of fire
ignition shall be supervised according to requirements of authorities having jurisdiction and Hot Work
Plan.

The Contractor is responsible for developing and supervising a fire protection program and for providing
the necessary firefighting equipment at the job site. This program shall outline the assignments of
essential personnel in case of a fire and provide an evacuation plan for workers on the site. The program
shall contain provisions for securing hot work permits and instructions for shutting down all burning and
hot work operations one hour before the end of the work shift. Review needs with local fire department
and establish procedures to be followed. The Oak Ridge Fire Department must be called for all fires.
Instruct personnel in methods and procedures. Post warnings and information.

Property Damage

The Contractor shall be legally and financially responsible for all damages caused by this environmental
abatement demolition activity performed under this bid to public and private property. The Contractor shall
have one lead individual per every work crew who is dedicated to resolving reports of property damage.
Contractor shall maintain a log of property damage reports and their resolution, including dates for each
damage report, pictures, contact information, and resolution. If public or private property, including trees
and vegetation, is damaged by the Contractor and not repaired or resolved on a timely basis to the
satisfaction of the City, the City has the option of having the damage repaired at the Contractor's expense
to be reimbursed to the City or withheld from the Contractor’s future payments.

Site Security

The Contractor shall demolish the entire structure above the foundation the same day; no partial
demolition of the above-foundation structure will be allowed.

It shall be the Contractor’s responsibility to secure the site by whatever means necessary to prevent
unauthorized entry. The Contractor shall remove all debris and leave the site from which the eligible
debris was removed in a clean and neat condition with the understanding that there will be certain debris
that is not picked up by equipment, machinery and general laborers used by the Contractor.
Determination of when a site is in a clean and neat condition will be at the reasonable judgment of the
Project Manager.

Prior to, or during demolition

If it is determined by the Project Manager that a significant job site security and or safety risk exists, the
following activities shall be required to be put in place by the Contractor. Otherwise, the Contractor must
at all times take reasonable or other contracted steps necessary to ensure that each job site is
maintained in a safe, secure and clean condition until final completion and acceptance by the Project
Manager.
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Pedestrian Protection

The work of demolishing any building shall not be commenced until pedestrian protection is in place as
required by the International Building Code 2012 and City Code. Pedestrians shall be protected during
construction, remodeling and demolition activities as required and signs shall be provided by the
Contractor to direct pedestrian traffic.

Fencing

Temporary barricade type fence shall be erected prior to the commencement of demolition activities to

prevent access by the public. Such fence shall be: (1) At least four feet high. (2) Consistently restrictive
from top to grade. (3) Without horizontal openings or indentation wider than two inches. The fence shall
be erected before demolition begins and shall not be removed until the backfill is completed.

Temporary Signs

Provide warning signs for site fencing as described above. Unauthorized signs are not permitted. The
Contractor will provide and install project identification sign.

Temporary Use of Streets, Alleys and Public Property

Storage and Handling of Materials

The temporary use of streets or public property for the storage or handling of materials or of equipment
required for construction or demolition, and the protection provided to the public shall comply with the
provisions of the authority having jurisdiction and by the adopted International Building Code 2012 City of
Oak Ridge Municipal Code.

Pre-loading is permissible, but trucks, cargo boxes, roll-offs, trailers, and etc. must be kept in a secured
area and, if necessary, tarped for the public health and safety. The secured area may be located within
perimeter of the demolition site or a designated location if the demolition area is not acceptable for
overnight storage. The City’s Project Manager will have final approval regarding pre-loading and secure
storage.

Obstructions
Construction materials and equipment shall not be placed or stored so as to obstruct access to fire
hydrants, standpipes, fire or police alarm boxes, catch basins or manholes, nor shall such material or

equipment be located within 20 feet (6096 mm) of a street intersection, or placed so as to obstruct normal
observations of traffic signals or to hinder the use of public transit loading platforms.

Temporary Utility Installation

General

Install temporary service or connect to existing service. Arrange with utility company, Project Manager,
and existing users for time when service can be interrupted, if necessary, to make connections for
temporary services.
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Water Service

The Contractor has the option to use utilize the municipal water system using fire hydrant connections
and a City of Oak Ridge issued water meter OR the Contractor may use self-provided tankers as long as
they provide adequate potable water and are not an obstruction.

If the Contractor elects to use the City water supply via fire hydrant, the Contractor must contact Rick
Irwin or Scott Jackson in the Public Works Department at (865) 425-1875, must indicate this is a City
demolition project, must provide all of the Contractor’s contact information, and must show proof of a City
issued demolition permit requesting the water meter to be delivered to the project site on a specified date
and time. The water meter will be provided to the Contractor in good working order free of charge or
deposit. Water used exclusively for the purposes of this demolition contract shall be free of charge. The
Contractor is required to return the same water meter to the City in good working order as soon possible
after it is no longer needed. If the Contractor damages or loses the City issued water meter, a fee of
$1,500.00 shall be immediately assessed against the Contractor. The City reserves the right and shall
withhold any and all contract payment(s) until the water meter is returned in good working order or until
the damage or loss assessment fee is paid in full.

The Contractor must submit water meter fee and/or proof of meter return with project completion invoice
in order to receive payment for work performed under this contract.”

Sanitary Facilities

Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply
with authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures and
facilities.

Electric Power Service

Temporary electrical power will be by the Contractor provided generator only.

Traffic Controls

1. Protect existing site improvements to remain including curbs, pavement, and utilities.
2. Maintain access for fire-fighting equipment and access to fire hydrants.

3. Provide and operate temporary traffic control signals at designated intersections, and traffic control
signage as needed for temporary closure of public roads and streets.

4. If traffic modifications are required, the Contractor shall coordinate all activities with the City’s Police

Department prior to any traffic control setup. The City or the Project Manager will determine locations
that will require traffic control.

Contractor’'s Employees

The Contractor agrees to staff each project with personnel experienced in the nature of the work and having
appropriate training, skills, and required credentials to accomplish the work’s objectives. The Contractor will
maintain continuity of its staff assigned to the work to the fullest extent possible throughout the term of this
Agreement.

The Contractor shall be equipped with the normal tools of their trade and shall furnish all labor, tools, and
other items necessary for and incidental to executing and completing all required work.
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The Contractor shall be responsible for providing protective gear and equipment to its agents and
employees, and for ensuring its proper utilization under all current applicable OSHA regulations. Anyone in
the secure demolition area must be wearing appropriate protective equipment at all times. This would
include, but not be limited, to hard hats and safety vests.

The Contractor will fully and sufficiently inform its staff of the nature of the work and the hazards inherent in
performing the work, and shall inform its subcontractors of the same.

The work shall be performed in accordance with the requirements, standards, specifications and schedules
set forth, and all applicable regulations or policies of the U. S. Environmental Protection Agency, Tennessee
Department of Environment and Conservation, or any other regulatory agency that has jurisdiction over the
work. All regulatory or contractual interpretations shall be made by the applicable regulatory authority or the
City and shall be final.

The work shall be diligently and continuously performed in order that said work is completed within the time
frame as specified by the City.

The Contractor shall only furnish employees who are properly licensed, competent and skilled for work
under this Contract.

The Contractor’'s employees and sub-contractor employees shall each wear distinctive company clothing
or hard hats with permanent markings identifying their respective employer at all times while within the
project buildings and at all times while on site.

If, in the opinion of the City or the Project Manager, an employee of the Contractor or Contractor’s
subcontractor(s) is incompetent or disorderly, refuses to perform in accordance with the terms and
conditions of the Contract, threatens or uses abusive language while performing work, or is otherwise
unsatisfactory, that employee shall be removed from all work under this Contract.

The Contractor shall provide a main phone number and a backup phone number that will be answered
24/7.

Archaeology

The sites may be archeologically sensitive. The demolition footprint shall have minimal ground
disturbance. In the event that archeological deposits (soils, artifacts and features such as
cisterns, privies, alluvial wells and the like), or other remnants of human activity are uncovered, or
if archeological deposits are found during excavation, the project will be halted immediately in the
vicinity of the discovery, and the Contractor will inform the City’s Project Manager and take
reasonable measures to avoid or minimize harm to finds. Work in the sensitive area cannot
resume until Contractor is notified by the Project Manager.

Septic Tanks — If discovery of a septic tank takes place during demolition, the Contractor is required to
have it pumped by a certified licensed pumping service, collapsed and then backfilled as stated below.

Backfilling and Finishing

The Contractor shall obtain inspection and approval from the City’'s Code Enforcment Division or
designee prior to backfilling all excavations, holes or depressions on the demolition site. Excavations,
cellar holes, basement holes, abandoned cisterns or other depressions within the demolition site shall be
filled and compacted with sand or earthen fill.
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A 6 inch layer (in place thickness) of tillable topsoil shall be spread over areas impacted by the demolition
removals and/or areas excavated and filled to provide positive surface drainage and to establish a
finished site grade consistent with adjacent grades. Final grading must be raked level and surface rocks
larger than one (1) inch removed prior to seeding.

Adjacent grades, when referred to in these specifications, means approximate existing elevation of the
ground surrounding a basement, or other excavated or depressed area, at the distance of 5 feet outside
the area, particularly when the existing ground has previously been graded up so as to slope away from
the area. Stable, uniform grade for at least sixty days after the date when the job is reported “finished” is
required. If the backfill materials were frozen when used or any other settling of the backfilled area
occurs, causing unacceptable settling during the first sixty days after the ground is free of frost, the
Contractor shall remedy such settling by additional tamping, refilling, compacting and re-grading in
conformance with the standards set forth in this section, shall repair or replace any structures, vegetation
or topography which was destroyed, damaged, moved or changed in conjunction with, or by reason of,
the wrecking operation. Such repairs, replacement or restitution shall be based upon and consistent with
the grade, appearance and state of repair which existed prior to the start of the demolition work. The
backfill shall be compacted to 95 percent of the maximum dry density as set forth in ASTM Test Method
D698. Random QA/QC may be completed by the City’s Project Manager. The Contractor will provide for
the service of an independent testing laboratory to perform tests if required. Copies of documentation
verifying these tests have been completed shall be submitted with the project invoices.

Seeding

The topsoil shall be covered with appropriate and adequate seeding so as to ensure a healthy and
uniform grass growth.

Cleanup

All pieces, parts, scraps, debris, rubbish, wood and organic materials from a structure or part of a
structure in the process of being demolished shall be cleaned up and removed from the premises daily.
Final cleanup after the structure is demolished shall include complete and thorough removal from the
premises of all parts or pieces of the building, its contents and its furnishing, including all debris, organic
materials, rubbish, wood, concrete, and masonry rubble in their entirety; examples: Concrete or brick
floors of basements, or of areaways, stairways, stairwells or depressed structures shall be completely
removed. Concrete slabs on ground of basement-less buildings and foundations shall be broken up and
removed from the site. All hazardous open pits and recesses shall be filled with thoroughly tamped earth
or mortar; whichever is required to completely eliminate the hazard.

Sidewalks, Driveways

City sidewalks running parallel to the street and the driveway portion for the street to the sidewalk are to
be left intact, however, if they are damaged during demolition, they are to be removed and replaced at the
Contractor’'s own expense. Private or approach walks and drives shall be removed. Damaged walks and
aprons shall be noted by the Contractor and the Project Manager. The Contractor will not be responsible
for repairing documented pre-existing damage.

Outbuildings / Fences / Misc. Debris

Outbuildings such as sheds, garages are identified on the Bid Submittal Form. Fences shall not be
removed until authorization is provided by the Project Manager. Miscellaneous debris shall be removed
and the lot shall be left clean and free of all debris.
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Transporting and Disposal

The Contractor acknowledges, represents and warrants to the CITY that it is familiar with all laws relating
to disposal of the materials as stated herein and is familiar with and will comply with all guidelines,
requirements, laws, regulations, and any other federal, state or local agencies or authorities.

The Contractor acknowledges and understands that any disposal, removal, transportation or pick-up of
any materials not covered in this scope of work shall be at the sole risk of the Contractor. The Contractor
understands that it will be solely responsible for any liability, fees, fines, claims, etc., which may arise from
its handling of materials not covered by this scope of work.

The Contractor is responsible for determining and complying with applicable requirements for securing
loads while in transit and that all trucks shall have a solid tailgate made out of metal.

The Contractor shall ensure that all loads are properly secured and transported without threat of harm to
the general public, private property and public infrastructure.

The Contractor shall ensure that all vehicles transporting debris are equipped with and use tarps or
netting to prevent further spread of debris. All loads are required to be tarped.

Appliances

All appliances are considered to be asbestos contaminated and will be housed with the other materials
from the demolition. Freon will not be removed from any appliances. Appliances will not be
demanufactured. All appliances shall be landfilled.

Heating Oil Tanks

Some buildings may have heating oil tanks. The heating oil tanks shall be pumped of all fluids into an
appropriate container. The Contractor shall ensure tanks are decontaminated and taken to a metal
recycler as part of this contract.

FY2016-194 Specifications/Scope of Work
Page 10 of 10



REAL ESTATE ASSESSMENT DATA

Attached is a two (2) page Real Estate Assessment Data report from the State of Tennessee Comptroller
of the Treasury.

FY2016-194 Real Estate Assessment Data
Two-Page Attachment



Parcel Detail

State of Tennessee @ Comptroller of the Treasury

Real Estate Assessment Data

About New Search Return to List

County Number: 001 County Name: ANDERSON

Property Owner and Mailing Address

Jan 1 Owner:

MCMILLIAN-CHARLES F City of Oak Ridge
AND-BARRY-MCMILLIAN
PO BOX. 292 22 Jan 2016
CLINTONFN-37747 CDBG
Property Location GPS Coordinates: N 36° 01.286° w084°

Address: WARRIOR CIR 115
Map: 099G Grp: A Ctrl Map: 099G Parcel: 010.00 PI: S/l: 000

Value Information

Reappraisal Year: 2015

Land Mkt Value: $13,400
Improvement Value: $8,400
Total Market Appraisal: $21,800
Assessment %: 25

Assessment: $5,450

General Information

Class: 00 - RESIDENTIAL

City #: 549  City:

SSD1: 000 SsD2:

District: 02 Mkt Area:

# Bldgs: 1 # Mobile Homes:
Utilities - Water / Sewer: Utilities - Electricity:

01 - PUBLIC / PUBLIC

Utilities - Gas / Gas Type: 03 - PRIVATE - NATURAL GAS  Zoning:

Subdivision Data

Subdivision: BLOCK 0B10 LOT 0031
Plat Bk: Plat Pg: Block: Lot:

Additional Description
02 013BY 013BY03100 000

Building Information

http://www.assessment.cot.tn.gov/RE_Assessment/ParcelDetailIMPACT .aspx[1/22/2016 3:58:25 PM]

16.919

Tax Year: 2016

OAK RIDGE
000

GO01

0

01 - PUBLIC



http://www.assessment.cot.tn.gov/RE_Assessment/Home.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/Home.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/About.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/About.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/SelectCounty.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/SelectCounty.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/ParcelListI.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/ParcelListI.aspx
mwidner
Cross-Out

mwidner
Typewritten Text
City of Oak Ridge
22 Jan 2016
CDBG 

mwidner
Typewritten Text
GPS Coordinates: N 36° 01.286’  W084° 16.919’


Parcel Detail

Building # 1

Improvement Type:

Living/Business Sq. Ft.:

Foundation:
Exterior Wall:
Roof Framing:
Cabinet/Millwork:
Interior Finish:
Heat and A/C:
Bath Tile:

Shape:

Act Yr Built:
Building Areas:

Area: BAS Sq Ft:
Area: OPF Sq Ft:
Area: OPF Sq Ft:
Area: OPF Sq Ft:

Extra Features

Bldg/Card#
1
1

Sale Information

Sale Date
07/30/2001
11/14/2000
01/01/1987
10/08/1985

Land Information

Deed Acres: 0.25

Land Type: 04 - IMP SITE

02 - DUPLEX

1,425

01 - PIERS

04 - SIDING AVERAGE
02 - GABLE/HIP

03 - AVERAGE

07 - DRYWALL

00 - NONE

00 - NONE

01 - RECTANGULAR DESIGN
1943

1,425
200
144
48

Type
UTILITY BUILDING
CARPORT UNFINISHED DETACHED

Price Book
$23,500 1212
$36,900 1173
$28,000 U-16

$0 I-16

Calc Acres: 0.00
Soil Class:

Stories: 1

04 - WOOD W/ SUB FLOOR
00 - NONE

03 - COMPOSITION SHINGLE
09 - HARDWOOD/PARQUE
03 - AVERAGE

Floor System:
Structural Frame:
Roof Cover/Deck:
Floor Finish:
Paint/Decor:

Plumbing Fixtures: 6

Electrical: 03 - AVERAGE
Quality: 01 - AVERAGE
Condition: A - AVERAGE
Description Units
1
1
Page Vac/Imp Type Instrument Qualification
981 IMPROVED WD G
83 IMPROVED WD G
2 IMPROVED WD A
799

Total Land Units: 0.25

Units: 0.25

View GIS Map for this Parcel

Glossary of Terms How to Search Fact Sheet

Division of Property Assessments
Home Page

Comptroller of the Treasury
Home Page

State of Tennessee
Home Page

http://www.assessment.cot.tn.gov/RE_Assessment/ParcelDetailIMPACT .aspx[1/22/2016 3:58:25 PM]



http://tnmap.tn.gov/assessment/?GISLink=001099G+A+01000
http://www.assessment.cot.tn.gov/RE_Assessment/Glossary.aspx
http://www.assessment.cot.tn.gov/RE_Assessment/HowToSearch.aspx
http://www.comptroller.tn.gov/pa/paavt.asp
http://www.comptroller.tn.gov/pa/
http://www.comptroller.tn.gov/pa/
http://www.comptroller.tn.gov/
http://www.comptroller.tn.gov/
http://tn.gov/
http://tn.gov/

MAPS AND PHOTOGRAPHS

Attached is a map and photographs of the Property. Three (3) page attachment.

FY2016-194 Maps and Photographs
Three-Page Attachment
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HAZARDOUS MATERIALS REPORT

Attached is an eighteen (18) page report from Orion Environmental Solutions, Inc., containing information
on any household hazardous materials.

FY2016-194 Hazardous Materials Report
18-Page Attachment



ORION

Environmental Solutions, Inc.

115 Warrior Circle

Household Hazardous Materials

Oak Ridge, TN

Room

Hazardous Material

Living Room

Television set (electronics, tubes)

Other building rooms

Animal droppings/scat

Crawlspace

None observed

LOCATION, DESCRIPTION, and ASBESTOS ANALYSIS

115 Warrior Circle
Oak Ridge, Tennessee
Sample ID Location Description % Asbestos/Type of Asbestos
KIVCT-1a Kitchen 1 12x12 beige pattern VCT 3% chrysotile
KIVCT-1b Kitchen 1 Black mastic 2% chrysotile
KIVCT-2 Kitchen 1 12x12 beige pattern VCT Not analyzed **
KIVCT-3 Kitchen 1 12x12 beige pattern VCT Not analyzed **
KISTI-1 Kitchen 1 Black sink insulation 4% chrysotile
KISTI-2 Living room 1 Black sink insulation Not analyzed **
KISTI-3 Kitchen 2 Black sink insulation Not analyzed **
LRICT-1 Living room 1 Ceiling texture 2% chrysotile
LRICT-2 Living room 2 Ceiling texture Not analyzed **
LRICT-3 Dining room Ceiling texture Not analyzed**
B1VCT-1 Bathroom 1 Sheet vinyl 20% chrysotile
B1VCT-2 Bathroom 1 Sheet vinyl Not analyzed**
B1VCT-3 Bathroom 1 Sheet vinyl Not analyzed**
IC-1 Living room 1 Joint compound <1%, trace
JC-2 Living room 1 Joint compound <1%, trace
JC-3 Dining room Joint compound NAD*
HVCT-1a Hall 9x9 off white VCT 3% chrysotile
HVCT-1b Hall Black mastic 2% chrysotile
HVCT-2 Hall 9x9 off white VCT Not analyzed **
HVCT-3 Hall 9x9 off white VCT Not analyzed **
TSI-1 Living room 1 Attic insulation NAD*
TSI-2 Bed room 3 Attic insulation NAD*
TSI-3 Dining room Attic insulation NAD*
B2VCT-1a Bathroom 2 Sheet vinyl, layer 1 20% chrysotile
B2VCT-1b Bathroom 2 Sheet vinyl, layer 2 20% chrysotile
B2VCT-2 Bathroom 2 Sheet vinyl Not analyzed**

2971 Hodges Landing Drive

Knoxville, TN 37920-8132
865-603-0330 mobile

Response, Results, Relationships

Phone: 865-577-7124
Fax: 865-577-0774

e-mail: dhunter.orion@gmail.com



ORION

Environmental Solutions, Inc.

Sample ID Location Description % Asbestos/Type of Asbestos
B2VCT-3 Bathroom 2 Sheet vinyl Not analyzed**
K2SV-1la Kitchen 2 Sheet vinyl, layer 1 NAD*

K2SV-1b Kitchen 2 12x12 vinyl tile, layer 2 NAD*

K2SV-1¢c Kitchen 2 Leveling compound NAD*

K2SV-2a Kitchen 2 Sheet vinyl, layer 1 NAD*

K28V-2b Kitchen 2 12x12 vinyl tile, layer 2 NAD*

K2SV-2¢ Kitchen 2 Leveling compound NAD*

K2SV-3a Kitchen 2 Sheet vinyl, layer 1 NAD*

K2SV-3b Kitchen 2 12x12 vinyl tile, layer 2 NAD*

K2SV-3¢ Kitchen 2 Leveling compound NAD*
DRVCT-1a Dining room 12x12 vinyl tile NAD*
DRVCT-1b Dining room Tan mastic NAD*
DRVCT-2a Dining room 12x12 vinyl tile NAD*
DRVCT-2b Dining room Tan mastic NAD*
DRVCT-3a Dining room 12x12 vinyl tile NAD*
DRVCT-3b Dining room Tan mastic NAD*

RF-1la North porch roof Shingle layer 1 NAD*
RF-1b North porch roof Shingle layer 2 NAD*
RF-1c North porch roof Roofing felt NAD*
CDW-1 Living room 1 Ceiling drywall NAD*
CDW-2 Living room 1 Ceiling drywall NAD*
CDW-3 Carp port debris pile Ceiling drywall NAD*
* NAD — No Asbestos Detected
**Not analyzed — First positive stop
Table entries in bold and shading are confirmed ACMs
Estimated Amount of ACMs
ACM Rooms Amount of ACMs
12x12 beige vinyl tile, black mastic Kitchen 1 ~100 ft?
Black sink insulation Kitchenl, Living room 1, Kitchen 2 ~6 ft?
Ceiling texture All rooms, throughout building ~1,425 fi®
Sheet vinyl Bathroom 1 ~6 ft?
9x9 off-white vinyl tile, black mastic Hallway ~50 ft?
Sheet vinyl Bathroom 2 143 fi?

Orion Environmental Solutions, Inc.

Digitally signed by Dennis H Hunter,
inis H Hunter, PhD,

H PhD
DennisH oo
©0=Oriol ironmental Solutions, ou,
il=dhunts il
Huntef, PhD 21:; unterorion@gmail.com,

Date:2016.0520 123319 -0400"

Dennis H. Hunter, Ph.D.
Certified AHERA Building Inspector, Project Monitor

2971 Hodges Landing Drive
Knoxville, TN 37920-8132

865-603-0330 mobile Response, Results, Relationships

Phone: 865-577-7124
Fax: 865-577-0774

e-mail: dhunter.orion@gmail.com



ORION

Environmental Solutions, Inc.

ATTACHMENT A

SITE MAP/SAMPLE LOCATIONS

2971 Hodges Landing Drive Phone: 865-577-7124
Knoxville, TN 37920-8132 Fax: 865-577-0774
865-603-0330 mobile Response, Results, Relationships e-mail: dhunter.orion@gmail.com



1/5 [A.Jauhht_.or aif,r_l_n J OG—L 22:48/4; /

Po»gk Not to SCQJ‘Q

lé;’caluu« 2 Dl;m'n3

Btz

Lijsiie e 2o .
S o

: =
tBett |
X X %
X x 4
lé‘fﬂ.}\‘«v\ o ) o L.I.V\'TIS E/M /

FARGE

X ~Sample
loc.atrens

Jfelfargenorthamerica.com



ORION

Environmental Solutions, Inc.

ATTACHMENT B

LABORATORY ANALYSIS

2971 Hodges Landing Drive Phone: 865-577-7124
Knoxville, TN 37920-8132 Fax: 865-577-0774
865-603-0330 mobile Response, Results, Relationships e-mail: dhunter.orion(@gmail.com



SanAir Technologies Laboratory

Analysis Report
prepared for

Orion Environmental Solutions,
Inc

Report Date: 5/17/2016

Project Name: 115 Warrior Circle
Project #: 16-810

SanAir ID#: 16015609

NVIAD

NVLAP LAB CODE 200870-0  Certification # 652931

e
SanAir

Technologies Laboratory

_/

804.897.1177 www.sanair.com



sanlir  SanAir Technologies Laboratory, Inc.

1551 Oakbridge Drive, Suite B, Powhatan, VA 23139
804.897.1177 Toll Free: 888.895.1177 Fax: 804.897.0070
Web: http://www.sanair.com E-mail: iag@sanair.com

Orion Environmental Solutions, Inc
2971 Hodges Landing Dr
Knoxville, TN 37920

May 17, 2016
SanAir ID # 16015609
Project Name: 115 Warrior Circle

Project Number: 16-810
Dear Dennis Hunter,

We at SanAir would like to thank you for the work you recently submitted. The 34 sample(s) were
received on Tuesday, May 10, 2016 via FedEx. The final report(s) is enclosed for the following
sample(s): KIVCT-1, KIVCT-2, KIVCT-3, KISTI-1, KISTI-2, KISTI-3, LRICTI-1, LRICTI-2, LRICTI-3,
BIVCT-1, BIVCT-2, BIVCT-3, JC-1, JC-2, JC-3, HVCT-1, HVCT-2, HVCT-3, TSI-1, TSI-2, TSI-3,
B2VCT-1, B2VCT-2, B2VCT-3, K2SV-1, K28V-2, K2SV-3, DRVCT-1, DRVCT-2, DRVCT-3, RF-1,
CDW-1, CDW-2, CDW-3.

These results only pertain to this job and should not be used in the interpretation of any other job.
This report is only complete in its entirety. Refer to the listing below of the pages included in a
complete final report.

Sincerely,

Sandra Sobrino
Asbestos & Materials Laboratory Manager
SanAir Technologies Laboratory

Final Report Includes:
- Cover Letter
- Analysis Pages
- Disclaimers and Additional Information

sample conditions:
34 sample(s) in Good condition



santir SanAir Technologies Laboratory, Inc

1551 Oakbridge Drive, Suite B, Powhatan, VA 23139
804.897.1177 Toll Free: 888.895.1177 Fax: 804.897.0070
Web: http://www.sanair.com E-mail: iag@sanair.com

QOrion Environmental Solutions, Inc
2971 Hodges Landing Dr
Knoxville, TN 37920

Name:
Address:

Collected Date:
Received Date:
Report Date:
Analyst:

Asbestos Bulk PLM EPA 600/R-93/116

Project Number:
P.O. Number:
Project Name:

SanAir ID Number

16015609

FINAL REPORT

16-810
16-810
115 Warrior Circle

5/6/2016

5/10/2016 10:20:00 AM
5/17/2016 3:49:13 PM
Pisula, Nicholas

Asbestos

Stereoscopic Components
SanAir ID / Description Appearance % Fibrous
KIVCT-1 / 16015609-001 Beige 97%
Kitchen 12x12 VCT, Floor Tile Non-Fibrous

Homogeneous
KIVCT-1 / 16015609-001 Black 98%
Kitchen 12x12 VCT, Mastic Non-Fibrous

Homogeneous

Stereoscopic
Appearance

Components
anAir ID / Description

KIVCT-2 / 16015609-002
Kitchen 12x12 VCT

% Fibrous

Stereoscopic

Components

% Non-Fibrous

% Non-Fibrous

Fibers

Other 3% Chrysotile

Other 2% Chrysotile

Asbestos
Fibers

Not Analyzed

Ashestos

SanAir ID / Description

KIVCT-3 / 16015609-003
Kitchen 12x12 VCT

Appearance % Fibrous

Stereoscopic Components

% Non-Fibrous

Fibers
Not Analyzed

Asbestos

anAir ID / Description

Appearance % Fibrous

KISTI-1 / 16015609-004 Black 96%
Kitchen 1 - Sink Insulation Non-Fibrous
Homogeneous

Stereoscopic

Components

% Non-Fibrous

Fibers

Other 4% Chrysotile

Asbestos

SanAir ID / Description

Appearance % Fibrous

KISTI-2 / 16015609-005
Kitchen 2 - Sink Insulation

Stereoscopic Components

% Non-Fibrous

Fibers
Not Analyzed

Asbestos

anAir ID / Description

KISTI-3 / 16015609-006
Kitchen 3 - Sink Insulation

Appearance % Fibrous

% Non-Fibrous

Fibers
Not Analyzed

Certification

Analyst: Approved Signatory: -

P A S 4R

Analysis Date:- 5/17/2016 Date: 5/17/2016

Page 1 of 7



sanlir SanAir Technologies Laboratory, Inc

1551 Oakbridge Drive, Suite B, Powhatan, VA 23139
804.897.1177 Toll Free: 888.895.1177 Fax: 804.897.0070
Web: http://www.sanair.com E-mail: iag@sanair.com

Orion Environmental Solutions, Inc
2971 Hodges Landing Dr
Knoxville, TN 37920

Name:
Address:

Collected Date:
Received Date:
Report Date:
Analyst:

Asbestos Bulk PLM EPA 600/R-93/116

Project Number:
P.O. Number:
Project Name:

SanAir ID Number

16015609

FINAL REPORT

16-810
16-810
115 Warrior Circle

5/6/2016

5/10/2016 10:20:00 AM
5/17/2016 3:49:13 PM
Pisula, Nicholas

Asbestos

Stereoscopic Components
anAir ID / Description Appearance % Fibrous

LRICTI-1 / 16015609-007 Tan 98%
Living Rm Ceiling Texture, Non-Fibrous
Texture Homogeneous
LRICTI-1 / 16015609-007 White 100%
Living Rm Ceiling Texture, Non-Fibrous
Texture Homogeneous

Stereoscopic
Appearance

Components

anAir ID / Description

% Fibrous

% Non-Fibrous

% Non-Fibrous

Fibers

Other 2% Chrysotile

Other None Detected

Asbestos
Fibers

LRICTI-2 / 16015609-008
Living Rm Ceiling Texture,
Texture

LRICTI-2 / 16015609-008 White 100%
Living Rm Ceiling Texture, Non-Fibrous
Texture Homogeneous

Stereoscopic omponen

Not Analyzed

Other None Detected

Asbestos

anAir ID / Description

Appearance % Fibrous

LRICTI-3 / 16015609-009
Living Rm Ceiling Texture,
Texture

LRICTI-3 / 16015609-009 White 100%
Living Rm Ceiling Texture, Non-Fibrous
Texture Homogeneous

% Non-Fibrous

Fibers
Not Analyzed

Other None Detected

Asbestos

Stereoscopic Components
SanAir ID / Description Appearance % Fibrous
BIVCT-1 / 16015609-010 Yellow 80%
Bath 1 Sheet Vinyl Non-Fibrous

Homogeneous

Stereoscopic Components

% Non-Fibrous

Fibers

Other 20% Chrysotile

Asbestos

% Fibrous

Appearance

BIVCT-2 / 16015609-011
Bath 1 Sheet Vinyl

Certification

Analyst: Approved Signatory: -

7 A S S L

Analysis Date: 5/17/2016 Date: 5/17/2016

% Non-Fibrous

Fibers
Not Analyzed

4

Page 2 of 7



sanfir SanAir Technologies Laboratory, Inc

1551 Oakbridge Drive, Suite B, Powhatan, VA 23139
804.897.1177 Toll Free: 888.895.1177 Fax: 804.897.0070
Web: http://www.sanair.com  E-mail: iag@sanair.com

Name:
Address:

Orion Environmental Solutions, Inc
2971 Hodges Landing Dr
Knoxville, TN 37920

Collected Date:
Received Date:
Report Date:
Analyst:

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic
Appearance

Components

SanAir ID / Description

% Fibrous

Project Number:
P.O. Number:
Project Name:

% Non-Fibrous

SanAir ID Number

16015609

FINAL REPORT

16-810
16-810
115 Warrior Circle

5/6/2016

5/10/2016 10:20:00 AM
5/17/2016 3:49:13 PM
Pisula, Nicholas

Asbestos
Fibers

BIVCT-3 / 16015609-012
Bath 1 Sheet Vinyl

Stereoscopic
Appearance

QQQQ ts

SanAir ID / Description

% Fibrous

% Non-Fibrous

Not Analyzed

Asbestos
Fibers

JC-1 / 16015609-013 Tan 100%
Living Room 1, Joint Compound Non-Fibrous
Homogeneous

Stereoscopic
Appearance

Components
% Fibrous

SanAir ID / Description

% Non-Fibrous

Other < 1% Chrysotile

Asbestos
Fibers

JC-2 / 16015609-014 Tan 100%
Living Room 1, Joint Compound Non-Fibrous
Homogeneous

Stereoscopic
Appearance

Components
% Fibrous

anAir ID / Description

% Non-Fibrous

Other < 1% Chrysotile

Asbestos
Fibers

JC-3 / 16015609-015 White 100%
Living Room 1, Joint Compound Non-Fibrous
Homogeneous

Stereoscopic
Appearance

Components

SanAir ID / Description

% Fibrous

% Non-Fibrous

Other None Detected

Asbestos
Fibers

HVCT-1 / 16015609-016 Grey 97%
Hall 9x9 VCT, Floor Tile Non-Fibrous

Homogeneous
HVCT-1 / 16015609-016 Black 98%
Hall 9x9 VCT, Mastic Non-Fibrous

Homogeneous

Stereoscopic Components

Other 3% Chrysotile

Other 2% Chrysotile

Asbestos

anAir ID / Description

HVCT-2 / 16015609-017
Hall 9x9 VCT

Appearance % Fibrous

Certification

Analyst: Approved Signatory: , .

e Lo £

Analysis Date: 5/17/2016 Date: 5/17/2016

% Non-Fibrous

Fibers
Not Analyzed

7
Aandra /% bting

Page 3 of 7



santir SanAir Technologies Laboratory, Inc. e

1551 Oakbridge Drive, Suite B, Powhatan, VA 23139 16015609
804.897.1177 Toll Free: 888.895.1177 Fax: 804.897.0070
Web: http://www.sanair.com E-mail: iag@sanair.com FINAL REPORT
Name: Orion Environmental Solutions, Inc Project Number: 16-810
Address: 2971 Hodges Landing Dr P.O. Number: 16-810
Knoxville, TN 37920 Project Name: 115 Warrior Circle

Collected Date: 5/6/2016
Received Date: 5/10/2016 10:20:00 AM
Report Date: 5/17/2016 3:49:13 PM
Analyst: Pisula, Nicholas

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic Components Asbestos

anAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers

HVCT-3 / 16015609-018 Not Analyzed
Hall 9x9 VEE

Stereoscopic Components Asbestos
SanAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers
TSI-1 / 16015609-019 White 95% Glass 5% Other None Detected
Ceiling Insulation - Living Rm Fibrous
Homogeneous
Stereoscopic Components Asbestos
anAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers
TSI-2 / 16015609-020 White 95% Glass 5% Other None Detected
Ceiling Insulation - Bedroom 3 Fibrous
Homogeneous
Stereoscopic Component Asbestos
anAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers
TSI-3 / 16015609-021 White 95% Glass 5% Other None Detected
Ceiling Insulation - Dining Rm Fibrous
Homogeneous
Stereoscopic Components Asbestos
anAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers
B2VCT-1 / 16015609-022 Tan 80% Other 20% Chrysotile
Bathroom 2 Sheet Vinyl, Sheet Non-Fibrous
Vinyl Homogeneous
B2VCT-1 / 16015609-022 Tan 80% Other 20% Chrysotile
Bathroom 2 Sheet Vinyl, Sheet Non-Fibrous
Vinyl Homogeneous

Stereoscopic Components Asbestos

anAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers

B2VCT-2 / 16015609-023 Not Analyzed
Bathroom 2 Sheet Vinyl

Analyst 2 o Lo . Approved Signatory: « forpra s bog g

Analysis Date: 5/17/2016 Date: 5/17/2016 Page 4 of 7




sankir SanAir Technologies Laboratory, Inc.

1551 Oakbridge Drive, Suite B, Powhatan, VA 23139
804.897.1177 Toll Free: 888.895.1177 Fax: 804.897.0070
Web: http://www.sanair.com  E-mail: iag@sanair.com

Name: Orion Environmental Solutions, Inc
Address: 2971 Hodges Landing Dr
Knoxville, TN 37920

Project Number:
P.O. Number:
Project Name:

Collected Date:
Received Date:
Report Date:
Analyst:

Asbestos Bulk PLM EPA 600/R-93/116

SanAir ID Number

16015609

FINAL REPORT

16-810
16-810
115 Warrior Circle

5/6/2016

5/10/2016 10:20:00 AM
5/17/2016 3:49:13 PM
Pisula, Nicholas

Stereoscopic

Components

Asbestos

B2VCT-3 / 16015609-024
Bathroom 2 Sheet Vinyl

Appearance

Stereoscopic

% Fibrous % Non-Fibrous

Components

% Fibrous % Non-Fibrous

Fibers
Not Analyzed

Asbestos
Fibers

SanAir ID / Description

Appearance

100% Other

100% Other

K2SV-1 / 16015609-025 White 20% Cellulose 80% Other
Kitchen 2 - Sheet Vinyl, Sheet Non-Fibrous
Vinyl Homogeneous
K2SV-1 / 16015609-025 Tan
Kitchen 2 - Sheet Vinyl, Mastic Non-Fibrous
Homogeneous
K2SV-1 / 16015609-025 White
Kitchen 2 - Sheet Vinyl, Non-Fibrous
Leveling Compound Homogeneous

Stereoscopic

Components

None Detected

None Detected

None Detected

Asbestos

anAir ID / Description

K2SV-2 / 16015609-026 White 20% Cellulose
Kitchen 2 - Sheet Vinyl, Sheet Non-Fibrous
Vinyl Homogeneous
K2SV-2 / 16015609-026 Tan
Kitchen 2 - Sheet Vinyl, Mastic Non-Fibrous
Homogeneous
K28V-2 / 16015609-026 White
Kitchen 2 - Sheet Vinyl, Non-Fibrous
Leveling Compound Homogeneous

Appearance

Stereoscopic

% Fibrous % Non-Fibrous

80% Other

100% Other

100% Other

Components

Fibers

None Detected

None Detected

None Detected

Asbestos

anAir ID / Description

Appearance

% Fibrous % Non-Fibrous

100% Other

100% Other

K2SV-3 / 16015609-027 White 20% Cellulose 80% Other
Kitchen 2 - Sheet Vinyl, Sheet Non-Fibrous
Vinyl Homogeneous
K2SV-3 / 16015609-027 Tan
Kitchen 2 - Sheet Vinyl, Mastic Non-Fibrous
Homogeneous
K2SV-3 / 16015609-027 White
Kitchen 2 - Sheet Vinyl, Non-Fibrous
Leveling Compound Homogeneous

Fibers

None Detected
None Detected

None Detected

7
7- z :— d Approved Signatory: %am /é éx/rfﬂ«v’-

Analysis Date: 5/17/2016 Date: 5/17/2016 Page 5 of 7

Analyst:



santir SanAir Technologies Laboratory, Inc.

1551 Oakbridge Drive, Suite B, Powhatan, VA 23139
804.897.1177 Toll Free: 888.895.1177 Fax: 804.897.0070
Web: http://www.sanair.com  E-mail: iag@sanair.com

Name:
Address:

Orion Environmental Solutions, Inc
2971 Hodges Landing Dr
Knoxville, TN 37920

Project Number:
P.O. Number:
Project Name:

Collected Date:
Received Date:
Report Date:
Analyst:

Asbestos Bulk PLM EPA 600/R-93/116

SanAir ID Number

16015609

FINAL REPORT

16-810
16-810
115 Warrior Circle

5/6/2016

5/10/2016 10:20:00 AM
5/17/2016 3:49:13 PM
Pisula, Nicholas

Asbestos

Stereoscopic

Components

Stereoscopic Components
SanAir ID / Description Appearance % Fibrous % Non-Fibrous
DRVCT-1 / 16015609-028 Tan 100%
Dining Room - VCT 12x12, Floor Non-Fibrous
Tile Homogeneous
DRVCT-1 / 16015609-028 Tan 100%
Dining Room - VCT 12x12, Mastic Non-Fibrous

Homogeneous

Fibers

Other None Detected

Other None Detected

Asbestos

anAir ID / Description Appearance % Fibrous
DRVCT-2 / 16015609-029 Tan 100%
Dining Room - VCT 12x12, Floor Non-Fibrous
Tile Homogeneous
DRVCT-2 / 16015609-029 Tan 100%
Dining Room - VCT 12x12, Mastic Non-Fibrous
Homogeneous

% Non-Fibrous

Fibers

Other None Detected

Other None Detected

Asbestos

Stereoscopic Components
anAir ID / Description Appearance % Fibrous

DRVCT-3 / 16015609-030 Tan 100%
Dining Room - VCT 12x12, Floor Non-Fibrous
Tile Homogeneous
DRVCT-3 / 16015609-030 Tan 100%
Dining Room - VCT 12x12, Mastic Non-Fibrous

Homogeneous

Stereoscopic

Components

% Non-Fibrous

Fibers

Other None Detected

Other None Detected

Asbestos

% Fibrous

SanAir ID / Description

Appearance

% Non-Fibrous

Fibers

RF-1 / 16015609-031 Black 100% Other None Detected
Roof Shingle Felt, Shingle Non-Fibrous

Heterogeneous
RF-1 / 16015609-031 Black 100% Other None Detected
Roof shingle Felt, Shingle Non-Fibrous

Heterogeneous
RF-1 / 16015609-031 Black 60% Cellulose 40% Other None Detected
Roof Shingle Felt, Felt Fibrous

Homogeneous

Certification

mnayst 2o Lo L.

Analysis Date: 5/17/2016

Approved Signatory:
Date: 5/17/2016

7
andra_ /éé;/(n,g’
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SanAir ID Number

sanlir SanAir Technologies Laboratory, Inc.

1551 Oakbridge Drive, Suite B, Powhatan, VA 23139 16015609
804.897.1177 Toll Free: 888.895.1177 Fax: 804.897.0070

Web: http://www.sanair.com  E-mail: iag@sanair.com FINAL REPORT
Name: Orion Environmental Solutions, Inc Project Number: 16-810
Address: 2971 Hodges Landing Dr P.O. Number: 16-810
Knoxville, TN 37920 Project Name: 115 Warrior Circle

Collected Date: 5/6/2016
Received Date: 5/10/2016 10:20:00 AM
Report Date: 5/17/2016 3:49:13 PM
Analyst: Pisula, Nicholas

Asbestos Bulk PLM EPA 600/R-93/116

Stereoscopic Components Asbestos
SanAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers
CDW-1 / 16015609-032 Grey 100% Other None Detected
Ceiling Drywall Living Room 1 Non-Fibrous

Homogeneous

Stereoscopic Components Asbestos
SanAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers
CDW-2 / 16015609-033 Grey 100% Other None Detected
Ceiling Drywall Living Room 1 Non-Fibrous

Homogeneous

Stereoscopic Components Asbestos

anAir ID / Description Appearance % Fibrous % Non-Fibrous Fibers

CDW-3 / 16015609-034 Grey 100% Other None Detected
Ceiling Drywall Dining Room Non-Fibrous

Homogeneous

Certification
7
Analyst: P i < & Approved Signatory%am /é é//‘~,¢0—_—

Analysis Date: 5/17/2016 Date: 5/17/2016 Page 7 of 7




Disclaimer

The final report cannot be reproduced, except in full, without written authorization from SanAir.
Fibers smaller than 5 microns cannot be seen with this method due to scope limitations. The
accuracy of the results is dependent upon the client’'s sampling procedure and information
provided to the laboratory by the client. SanAir assumes no responsibility for the sampling
procedure and will provide evaluation reports based solely on the sample and information
provided by the client. This report may not be used by the client to claim product endorsement by
NVLAP or any other agency of the U.S. government.

For NY state samples, method EPA 600/M4-82-020 is performed.

Polarized- light microscopy is not consistently reliable in detecting asbestos in floor covering and
similar non-friable organically bound materials. Quantitative transmission electron microscopy is
currently the only method that can be used to determine if this material can be considered or
treated as non-asbestos containing.

NY ELAP lab ID 11983



1551 Oakbridge Drive, Suite B - Powhatan, VA 23139 Asbestos
« 804.897.1177 / 888.895.1177 / Fax 804.897.0070 Chain of CllStOdy

WWW.Sanair.coin

ASe‘mAir Technologies Laboratory, Inc. I () g;r.%nggb&}r

company: Orion Environmental Solutions, Inc.

Project#: 10-810 Phones: 809.977.7124
adares:. 2971 Hodges Landing Drive Project Name: 1 19 Warrior Circle phonesi: 869.603.0330
City, 5t zip: KNOxville, TN 37920-8132 Date Coliected: 2/6/2016 s 865.577.0774
Samples Colleced By:  D€NNIS Hunter p.0. Number: 16-810 - dhun.ongmai.com

Asbestos Analysis Types

Bulk Air Soil/Vermiculite
ABB PLM EPA 600/R-93/116 ABA PCM NIOSH 7400 ABSE PLM EPA 600/R-93/116 (Qual.)

Positive Stop D ABA-2 | OSHA w/ TWA* I:I ABSP PLM CARB 435 (LOD <1%) D
ABEPA PLM EPA 400 Point Count ABTEM | TEM AHERA D ABSP1 PLM CARB 435 (LOD 0.25%) D

ABBIK PLM EPA 1000 Point Count ABATN | TEM NIOSH 7402 ABSP2 | PLM CARB 435 (LOD 0.1%)
ABBEN PLM EPA NOB ABT2 TEM Level 11
ABBCH TEM Chatfield

O0OoO0OO -

ABBTM | TEM EPA NOB Water Dust
ABBNY | TEM NY ELAP 198.4 ABHE l EPA 100.2 |D ABWA | TEM Wipe ASTM D-6480 D
OTHER/ ABDMYV | TEM Microvac ASTM D-5755 I:l
Matrix :
Tyen Around [Jsereertem) | [ 61R @ER TEM) [liem P
Times 2 Days D 3 Days D 4 Days[:l 5 Days
Volume ime¥
Sample # Sample Identification/Location ) Sample 1 B0y Tt

or Area Type Rate* | Start- Stop

le ;”‘ !:/' i (. 7"’ 1] k‘+<-]\_«-»v~ 'Z‘)“L ‘QQJC‘L. p&“&mn \/ LT

IYCT-2 i
(IVC7R h
KI18TI1 Kochan, | il antefiose

k/SI!»"’l K +don 2 Stnk inseladun
KisT#-3 rtchom 2~ S0t ingolosi—

LRICT)- | Living @m Catie fenfRar.
LAICT (<%, 1e ST
LRIer1-3 £ Y
BlIYCT- | Babd. | Shest vinyg |

BV eT-2 & Iy

RIveT-3 n i

Special Instructions

Relinquished by Date Time Received by Date Time
VA4 10 206 | [o 15K

Unless scheduled, the turn around time for all samples received after 5 pm Friday will begin at 8 am Monday morning.
Weekend or Holiday work must be scheduled ahead of time and is charged for rush turn around time.
Work with standard turn around time sent Priority Overnight and Billed To Recipient will be charged a $10 shipping fee.
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SanAir Technologies Laboratory, Inc.

1551 Oakbridge Drive, Suite B - Powhatan, VA 23139
804.897.1177 / 888.895.1177 / Fax 804.897.0070
WWW.Sanair.com

Asbestos
Chain of Custody

SanAir ID Number

[ Lo19664

Asbestos Analysis Types

company: OTiON Environmental Solutions, Inc. Project#. 16-810 Phone . 000.977.7124
adaress:. 2971 Hodges Landing Drive Project Name: 1 19 Warrior Circle phone . 865.603.0330
Ciy, 51, zip: KKNOXville, TN 37920-8132 Date Colleuted: '316/2016 Fms 865.577.0774
Sampls Collocted By: Dennis Hunter p.0. Nube . 16-810 gy, dnunter.crion@gmail.com

Bulk Air Soil/Vermiculite
ABB PLM EPA 600/R-93/116 m ABA PCM NIOSH 7400 D ABSE PLM EPA 600/R-93/116 (Qual.) D
Positive Stop D ABA-2 OSHA w/ TWA¥* D ABSP PLM CARB 435 (LOD <1%) D
ABEPA PLM EPA 400 Point Count [:l ABTEM | TEM AHERA L—_] ABSP1 PLM CARB 435 (LOD 0.25%) D
ABBIK PLM EPA 1000 Point Count ‘E ABATN | TEM NIOSH 7402 D ABSP2 PLM CARB 435 (LOD 0.1%) D
ABBEN PLM EPA NOB D ABT2 TEM Level I D
ABBCH TEM Chatfield D
ABBTM TEM EPA NOB |:| Water Dust
ABBNY TEM NY ELAP 198.4 D ABHE I EPA 100.2 [D ABWA TEM Wipe ASTM D-6430 D
OTHER/ ABDMYV | TEM Microvac ASTM D-5755
Matrix : D D
Turn Around (] 3 HR (4 HR TEM) [ 6 Hr (8HR TEM) Climr [(Joamr
Times 2 Days [_] 3 Days (] 4 Days[_] 5 Days
Volum ime*
Sample # Sample Identification/Location oF Are: S,‘;,"y;f(:e ;1 (;:; Sta'f'tlnies top
Jc -t Lw ‘N Leenn | j’\;.;ck io»:—()mm,l
g ) o 8 I A
‘)L/,:ﬁ ’b|;\‘n_<; \2)0("‘7‘ R Aél\'\_* mepbtlhé
HVYT-( | Hets 9xa VY
HYCT-2 | Hopdt axaVery
HVEeT- 3 | [Haet 9xa VCT
Tji‘ { ‘9_J-Q : AN [!»\5»\,0% "L-Jin\Qh/\
o o - H ‘Bedrc&mj
150" 3 o ‘_Dt R g ‘ZJV‘\
B2ZNCT - | &A‘*‘Q noem & §I\M‘Vu\\1 {
= T 13
RV L5-2 “ T)
BaVC 3 h {
Special Instructions FieT (ol \WeE, Sio
Relinquished by Date Time Receiyed by Date Time
Tt R (77 AN

Unless scheduled, the turn around time for all samples received after 5 pm Friday will begin at 8 am Monday morning.

Weekend or Holiday work must be scheduled ahead of time and is charged for rush turn around time.

Work with standard turn around time sent Priority Overnight and Billed To Recipient will be charged a $10 shipping fee.
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SanAir ID Number

SanAir Technologies Laboratory, Inc.

/, 1
1551 Oakbridge Drive, Suite B - Powhatan, VA 23139 Asbestos uo / § 60'1
. 804.897.1177 / 888.895.1177 / Fax 804.897.0070 Chain of Custody

WWW.Sandir com

company: Q10N Environmental Solutions, Inc. Project#. 16-810 phone#: 909.577.7124
address: 2971 Hodges Landing Drive Project Name: 1 19 Warrior Circle Phone 4. 869.603.0330
City, 5t zip: Knoxville, TN 37920-8132 Date Collected: 2/6/2016 Fas. 865.577.0774 !
Samples Collected By:  DENNIS Hunter 2.0, Nisiiber: -O e [ dhunter.orion@gmail.co

Asbestos Analysis Types
Bulk Air Soil/Vermiculite
ABB PLM EPA 600/R-93/116 ABA PCM NIOSH 7400 ABSE | PLM EPA 600/R-93/116 (Qual.)

Positive Stop D ABA-2 | OSHA w/ TWA* ABSP PLM CARB 435 (LOD <1%)
ABEPA PLM EPA 400 Point Count ABTEM | TEM AHERA ABSPI1 PLM CARB 435 (LOD 0.25%)
ABBIK PLM EPA 1000 Point Count ABATN | TEM NIOSH 7402 ABSP2 | PLM CARB 435 (LOD 0.1%)
ABBEN PLM EPA NOB ABT2 TEM Level 11
ABBCH TEM Chatfield

|

LTI

] o o S

ABBTM TEM EPANOB Water Dust
ABBNY TEM NY ELAP 198.4 ABHE ! EPA 100.2 ID ABWA TEM Wipe ASTM D-6480 D
OTHER/ ABDMYV | TEM Microvac ASTM D-5755 I:]
Matrix :
Tuen Around (] 3 1R @ 1R TEM) ] 6 4R 8HR TEM) [(Jimr E
Times 2 Days D 3 Days g 4 Days D 5 Days
um y ime*
Sample # Sample Identification/Location O SAGIplE Ut S

or Area Type | Rate* | Start- Stop

K2 gl/ = Eibche. 2~ Shaok v g’

K29V~ 2. a

K25V ~3 E 2

DRVCT-1 1Dining Beom - V7T l2ax(2
DRve7-2 e N
DRVET3 ' :

K= -1 Lot shinole. JLF
C Dw -} C,QJ;QA,V\JQ iv.‘uy‘u L. V'u’f\s(ZMv\ {

CDUJ‘Z' C-Q—\-Q/\.n—\ Ex iy
‘/"/DW’ji (’J.J:l—‘:'v‘v'}l i g\f{w’\sl"%\

Al
ISpecial]nstructions ! F1esST (DI TIivE é"TOP !

Relinquished by Date Time Received by Date Time
T W [2.2°K0

Unless scheduled, the turn around time for all samples received after 5 pm Friday will begin at 8 am Monday morning.
Weekend or Holiday work must be scheduled ahead of time and is charged for rush turn around time.
Work with standard turn around time sent Priority Overnight and Billed Tu Recipient will be charged a $10 shipping fee.
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Bid Submittal Instructions

Each bid must be submitted in a sealed envelope marked and addressed as follows:

From: Bidder's Name
Bidder's Address
*General Contractor's State of Tennessee License Number
*Bidder's License Date of Registration
*Bidder's License Category or Classification
*Bidder's License Expiration Date

*If bid equals or exceeds $25,000, include this information if a contractor’s
license is required for this project per the State of Tennessee’s Contractors
Licensing Board. (The same information must also be provided for major
subcontractors.)

To: In Person or By Overnight Delivery Regular Mail
Attn: Lyn Majeski Attn: Lyn Majeski
Finance Department Finance Department
City of Oak Ridge City of Oak Ridge
100 Woodbury Lane P.O. Box 1
Oak Ridge, TN 37830 Oak Ridge, TN 37831-0001

If the bid is submitted by mail rather than hand-delivery, the sealed envelope containing the bid must be
enclosed in another envelope addressed as stated above. Bids submitted by mail must indicate on the
outside envelope, lower left corner, the following: “Sealed bid for FY2016-194: Abatement and Demolition
to be opened June 16, 2016, at 2:30 p.m., local time.”

Late bids are not accepted.

FY2016-194 Bid Submittal Instructions
Page 1 of 1



BID FORM

Project: Abatement and Demolition of Residential Structure — 115 Warrior Circle

In compliance with the Invitation for Bids, dated June 1, 2016, the undersigned Bidder:

* a corporation organized and existing under the laws of the State of:

* a partnership consisting of:

*an individual trading as:

(*fill in as appropriate)

of the City of in the State of agrees that if
this bid is accepted as hereinafter provided, it will furnish all labor, materials, supplies, tools, and equipment
necessary to perform all work and services described in the Invitation for Bid and Instructions to Bidders, in strict
accordance with the terms and provisions of the Contract attached thereto.

If written Notice of Award is received, the Bidder agrees to furnish to the City of Oak Ridge, within ten (10) working
days after receipt of said Notice of Award, the required insurance certificates naming the City of Oak Ridge as an
additional insured.

BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDA:

Addendum No. Dated Addendum No. Dated

Addendum No. Dated Addendum No. Dated

FY2016-194 Bid Form
Page 1 of 3



The concrete removed in the Project may be properly disposed of at a landfill or the Bidder may salvage it.
Bidder shall complete the following information pertaining to the concrete:

Salvaged or Landfill?

Location of Where Concrete Will Be Taken:

Description of How Salvaged Concrete Will Be Used, If Applicable:

Schedule of Prices*

Abatement of Environmental Issues
at 115 Warrior Circle in accordance with the
Specifications/Scope of Work Total $

Dollars and Cents

Demolition and Clean-up of Residential Structure,

and Restoration of Property at 115 Warrior Circle

in accordance with the Specifications/Scope

of Work Total $

Dollars and Cents

Total for Abatement and Demolition/Clean-up:

Grand Total $

Dollars and Cents

*The bid price shall be effective for at least ninety (90) days after the bid opening date.

FY2016-194 Bid Form
Page 2 of 3



If Bidder intends to subcontract the abatement work, please indicate the name, address and license number of the
subcontractor intended to be used for this portion of the work under this Project:

Name:
Address:

License Number:

Bidder attests that no officers or employees of the City of Oak Ridge are members of, or have financial interest in, the
business submitting this bid.

By: Telephone #:
Signature

Name: Fax #

Title: Email:

Business

Name: Date:

Mailing Physical

Address: Address:

Tax ID Number:

TN Contractors
License Number:
(if applicable)

NOTE: In accordance with the Invitation to Bid, at least three (3) references and the Drug-Free Workplace
Affidavit are attached.

FY2016-194 Bid Form
Page 3 of 3



DRUG-FREE WORKPLACE AFFIDAVIT

STATE OF )
)
COUNTY OF )
The undersigned principal officer of , an employer of

five (5) or more employees, contracting with the City of Oak Ridge, Tennessee, to provide construction
services, hereby states under oath as follows:

1. That the undersigned is a principal officer of

(hereinafter
referred to as the “Company”) and is duly authorized to execute this Affidavit on behalf of the
Company.

2. The Company submits this Affidavit pursuant to Tennessee Code Annotated § 50-9-113, which
requires each employer with no less than five (5) employees receiving pay who contracts with the
state or any local government to provide construction services or who is awarded a contract to
provide construction services or who provides construction services to the state or local
government to submit an affidavit stating that such employer has a drug-free workplace program
that complies with Title 50, Chapter 9 of the Tennessee Code.

3. The Company is in compliance with Tennessee Code Annotated § 50-9-113.

Further affiant saith not.

Principal Officer

State of )
)ss.
County of )
Before me personally appeared with whom | am

personally acquainted (or proved to me on the basis of satisfactory evidence) and who acknowledged that
such person executed the foregoing affidavit for the purposes therein contained.

Witness my hand and official seal this day of , 2016.

Notary Public

My Commission Expires:

FY2016-194 Drug-Free Workplace Affidavit
Page 1 of 1



CONTRACT

THIS CONTRACT entered into this day of , 2016, by and between

the CITY OF OAK RIDGE, TENNESSEE, a municipal corporation, hereinafter called the "City," and

a , hereinafter called the "Contractor.”

WITNESSETH
In consideration of the mutual promises of the parties hereto, the parties do hereby agree as follows:

ARTICLE 1 — Scope of This Contract

The work to be done consists of furnishing all labor, materials, supplies, tools, equipment and other
incidentals necessary to perform all work and services required for abatement and demolition of the
residential structure located at 115 Warrior Circle, Oak Ridge, Tennessee 37830, for the City of Oak
Ridge, in strict accordance with the terms and provisions of this Contract, the Specifications/Scope of
Work, and the bid of the Contractor attached hereto.

In performance of this Contract, the Contractor binds himself to the City to comply fully with all provisions,
undertakings, and obligations hereinafter set forth.

ARTICLE 2 — Term

This Contract shall become effective upon its execution and shall continue in full force and effect through
December 31, 2016. Work shall commence within twelve (12) business days after the Contractor’s
receipt of a written Notice to Proceed from the City and shall be completed within ten (10) business days
of commencement, unless an alternate schedule is approved by the parties in writing.

ARTICLE 3 — Changes

A. City may, by written order, and without notice to the Sureties, make changes in the
specifications of this Contract within the general scope thereof. If any such changes cause an
increase or decrease in the scope of this Contract or in the time required for its performance, an
equitable adjustment shall be made and this Contract shall be modified in writing accordingly.

B. Should the Contractor encounter conditions materially different from those shown in the
specifications, the City shall be notified in writing immediately of such conditions before they are
disturbed. The City shall thereupon promptly investigate the conditions and if it finds that they do
so materially differ from those specified, this Contract shall be modified to provide for any
increase or decrease of cost and difference in time resulting from the conditions so found.

FY2016-194 Contract
Page 1 of 7



C. Except as otherwise herein provided, no charge for any extra work or material will be allotted
unless the same has been approved in writing by the City, and the price stated.

ARTICLE 4 — Inspections and Defective Work

All workmanship and services shall be subject to inspections, examinations and tests by the City at any
and all times during the performance of this Contract. The City shall have the right to reject defective
workmanship and to require correction. Rejected workmanship shall be satisfactorily corrected without
charge therefore. If the Contractor fails to proceed at once to correct such defective workmanship, the
City may proceed with such corrective work and the Contractor shall be liable for all direct cost
occasioned in the performance therefore.

This provision does not negate, modify or replace any warranties contained elsewhere in this Contract.
This provision shall survive the termination or suspension of this Contract.

Neither payment nor any provisions in the Contract document shall relieve the Contractor of responsibility for
faulty materials or defective workmanship. The City shall give notice of observed defects with reasonable
promptness. The deterioration due to ordinary use and normal wear is excepted from this guarantee.

The Contractor shall reimburse the City for the cost of damage, if any, as well as the cost of replacing
defective materials or workmanship. If replacements are not made within ten (10) days after notice is given
of such defect in workmanship, or thirty (30) days in case of materials, then the City shall have the right to
make replacements and charge the cost of same to Contractor or the Contractor’s surety.

ARTICLE 5 — Site Investigation

The Contractor represents that it has visited the site and determined the nature of the work and the
difficulties and facilities attending execution of the work, and all other matters, which can in any way affect
the work under this Contract.

ARTICLE 6 — Delays, Damages

If the Contractor refuses or fails to prosecute the work with such diligence as will ensure its completion
within the time specified in Article 2, or fails to complete the work within such time, the City may terminate
this Contract. In such event, the City may take over the work and prosecute the same to completion by
contract or otherwise, and the Contractor shall be liable to the City for any excess cost occasioned
thereby. If this Contract is so terminated, the City may take possession of and utilize in completing the
work such materials, appliances, tools and equipment as may be on the site of the work and necessary
therefore.

ARTICLE 7 — Payment

As consideration for performing all work and services set forth in this Contract, and as full consideration
thereof, the City agrees to pay the Contractor $ in accordance with the bid
sheet of the Contractor which is incorporated by reference into this Contract. Payment shall be made
after satisfactory completion of the work and approval by the City. The Contractor shall submit invoices
for work completed to the City’s Project Manager, Matthew Widner, Community Development, for
approval and payment.

FY2016-194 Contract
Page 2 of 7



ARTICLE 8 — Indemnification by Contractor

To the fullest extent permitted by all applicable laws and regulations, the Contractor hereby agrees to
protect, indemnify and hold harmless the City and their consultants, agents and employees from and
against any and all claims, loss, expense, damage, charges and costs direct, indirect or consequential
(including but not limited to fees and charges of engineers, architects, attorneys and other professional
and court costs), collectively referred to as “claims,” for injury to or death of persons and injury to or
destruction of property suffered or alleged to have been suffered as a result of any act or omission on the
part of the Contractor, any of the Contractor’s subcontractors, anyone for whose acts any of them may be
liable, or others whose services are engaged by the Contractor or anyone directly or indirectly employed
or controlled by either of them in the course of the performance of the work provided for in the Contract,
except such injury, destruction or death as may be caused by the sole negligence or fault of the City.

When the City submits notice, the Contractor shall promptly defend any aforementioned action. In any
and all claims against the City or any of their consultants, agents or employees by any employee of the
Contractor, any of the Contractor’s subcontractors, anyone for whose acts any of them may be liable, or
others whose services are engaged by the Contractor or anyone directly or indirectly employed or
controlled by either of them in the course of the performance of the work provided for in the Contract, the
indemnification obligation described herein shall not be limited in any way by any limitation on the amount
or type of damages, compensation or benefits payable by or for the Contractor or any subcontractor
under workers’ compensation acts, disability benefit acts or other employee benefit acts. The limits of
insurance required in this Contract shall not limit the Contractor's obligations under this article.

The terms of this article shall survive the termination or suspension of this Contract.

ARTCLE 9 —Completionand Performance Bond (Waived prior to bidding)

ARTICLE 10 — Rate of Progress

Notwithstanding any other provisions in this Contract, the Contractor shall furnish sufficient labor,
materials, supplies, tools, and equipment, and shall work such hours, including overtime, Sundays, and/or
Holidays, as may be necessary to carry out the work in accordance with the approved schedules for its
completion not later than the respective times allowed for completion set forth in these Contract
Documents. Should the Contractor refuse or fail to comply with its obligations set forth in the preceding
sentence after receipt of any written directive or request by the City that the Contractor furnish additional
labor, materials, supplies, tools, and equipment, and/or work additional hours, including overtime,
Sundays, and/or Holidays, the City may terminate the Contractor's right to proceed with the whole or any
part of the work under this Contract.

FY2016-194 Contract
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ARTICLE 11 — Compliance with All Laws, Ordinances, Statutes, and Regulations

The Contractor shall comply with all federal, state, county and local laws, ordinances, statutes, and
regulations.

ARTICLE 12 — Insurance

The Contractor shall at all times during the Contract maintain in full force and effect Comprehensive
General Liability, Workers' Compensation and Property Damage Insurance in the amounts set forth below
and naming the City of Oak Ridge, Tennessee as an additional insured.

The Contractor shall maintain policies providing the following insurance protection, each policy containing
a requirement that, in the event of change or cancellation, thirty (30) days' prior written notice be sent by
mail to the City. Certificates of Insurance describing the coverage shall be furnished by the Contractor
and shall contain the following express obligation:

"This is to certify that the policies of insurance described herein have been issued to the insured for whom
this certificate is issued and are in force at this time. In the event of cancellation or material change in a
policy affecting the certificate holder, thirty (30) days' prior written notice will be given the certificate
holder."

1. Comprehensive General Liability:
Bodily Injury $300,000 each occurrence
$700,000 aggregate
Property Damage $100,000 each occurrence
Or Combined Single Limit of $1,000,000
2. Workers' Compensation and Employer's Liability as provided for in applicable statutes.
3. Comprehensive Automobile Liability (Including all owned, non-owned and hired vehicles)
Bodily Injury $300,000 each person
$700,000 each occurrence
Property Damage $100,000 each occurrence
Or Combined Single Limit of $1,000,000

The Contractor may purchase at its own expense such additional or other insurance protection as it may
deem necessary. Maintenance of the required minimum insurance protection does not relieve the
Contractor of responsibility for any losses not covered by the above-required policies.

Before commencement of work hereunder, the Contractor agrees to furnish to the City of Oak Ridge
(Legal Department, P.O. Box 1, Oak Ridge, Tennessee 37831-0001) a Certificate of Insurance or other
evidence satisfactory to the City to the effect that such insurance has been procured and is in force.

FY2016-194 Contract
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ARTICLE 13 — Permits and Licenses

The Contractor shall obtain, at the Contractor's expense, all permits, licenses and bonds required by law
or ordinance and maintain the same in full force and effect.

ARTICLE 14 — Subcontracting and Assignment

A.

The Contractor may utilize the services of specialty subcontractors on those parts of the work
which, under normal contracting practices, are performed by specialty subcontractors.

The Contractor shall not award, assign, transfer or pledge any work to any subcontractor without
prior written approval of the City, which approval will not be given until the Contractor submits to
the city a written statement concerning the proposed award to the subcontractor, which statement
shall contain such information as the City may require.

The Contractor shall be as fully responsible to the City for the acts and omissions of
subcontractors, and of persons either directly or indirectly employed by said subcontractors, as
the Contractor is for the acts and omissions of persons directly employed by the Contractor.

The Contractor shall make a condition of all subcontracts and/or cause appropriate provisions to
be inserted in all subcontracts relative to the work to bind subcontractors to the Contractor by the
terms of the General Conditions and other Contract Documents insofar as applicable to the work
of subcontractors and to give the Contractor the same power as regards terminating any
subcontract that the City may exercise over the Contractor under any provision of the Contract
Documents.

Nothing contained in this Contract shall create any contractual relation between any
subcontractor and the City.

ARTICLE 15 — Superintendence by the Contractor

The Contractor shall give its personal superintendence to the work or have a competent foreman or
superintendent satisfactory to the City on the site at all times during the progress of the work, with
authority to act on behalf of the Contractor.

ARTICLE 16 — Termination

Notwithstanding any other provisions in this Contract, the Contractor shall furnish all labor, materials,
supplies, tools and equipment necessary to perform the work and services within allowed times for
completion as set forth in these Contract Documents. Should the Contractor refuse or fail to comply with
its obligations, or in the event the Contractor shall violate any of the provisions of this Contract, or the
quality or quantity of the work performed is, in the judgment of the City, below standard and therefore
unsatisfactory, the City shall have the right to cancel this Contract upon thirty (30) days written notice to
the Contractor and to complete the work undertaken by the Contractor without incurring any liability to the
Contractor except to pay the Contractor the fair value to the City of the work satisfactorily performed by
the Contractor.
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ARTICLE 17 — Termination of Contract for Cause

If, through any cause, the Contractor shall fail to fulfill in timely and proper manner the obligations under
this Contract, or if the Contractor shall violate any of the covenants, agreements, or stipulations of this
Contract, the City shall thereupon have the right to terminate this Contract by giving written notice to the
Contractor of such termination and specifying the effective date thereof, at least five (5) days before the
effective date of such termination. In such event, all finished or unfinished documents, data, studies,
surveys, drawings, maps, models, photographs, and reports prepared by the Contractor under this
Contract shall, at the option of the City, become the City's property and the Contractor shall be entitled to
receive just and equitable compensation for any work satisfactorily completed hereunder.

Notwithstanding the above, the Contractor shall not be relieved of liability to the City for damages
sustained by the City by virtue of any breach of the Contract by the Contractor, and the City may withhold
any payments to the Contractor for the purpose of set-off until such time as the exact amount of damages
due the City from the Contractor is determined.

ARTICLE 18 — Anti-Discrimination

The Contractor, in performing the work or furnishing the services covered by this Contract, shall not
discriminate against any person because of race, creed, color, national origin, age, sex, sexual
orientation, disability, religion or other legally protected status. The City of Oak Ridge encourages the
utilization of minority and women-owned businesses in its contracting and subcontracting projects and the
Contractor is encouraged to actively solicit the participation of these businesses. The Contractor shall
inform all of its subcontractors and vendors providing work or services under this Contract of this
requirement and shall ensure compliance therewith.

ARTICLE 19 — Personnel

A. The Contractor represents that it has, or will, secure at the Contractor's expense, all personnel
required to perform the work and services outlined in this Contract. Such personnel shall not be
employees of or have any contractual relationship with the City.

B. All of the services required hereunder will be performed by the Contractor or under the
Contractor's supervision, and all personnel engaged in the work shall be fully qualified and shall
be authorized or permitted under state and local laws to perform such services.

ARTICLE 20 — Reports and Information

At such times and in such forms as the City may require, the Contractor shall furnish to the City such
periodic reports as are requested by the City pertaining to the work and services covered by this Contract,
the costs and obligations incurred or to be incurred in connection herewith, and any other matters
covered by this Contract. The City can audit the Contractor’'s and the Contractor’s subcontractors’
financial records pertaining to this project.
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ARTICLE 21 — Governing Law

This Contract is governed by the laws of the State of Tennessee.

IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year
first above written, the City of Oak Ridge, by its City Manager, by authority duly given.

APPROVED AS TO FORM AND LEGALITY: CITY OF OAK RIDGE, TENNESSEE
City Attorney City Manager

(CONTRACTOR)

Signature

(Printed or Typed Name and Title)

Attachments:  Specifications/Scope of Work
Bid Documents
Contractor’s Bid
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