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CITY OF OAK RIDGE, TENNESSEE 
Invitation to Bid and Instructions to Bidders 

 
 
FY2016-142         February 22, 2016 
 
Project:  Abatement and Demolition for the Residential Structure Located at 145 Spellman Avenue    
 
Invitation 
 
Bids will be received by the City of Oak Ridge until 3:00 p.m. local time, March 8, 2015, then publicly 
opened in the Central Services Complex Materials Management Conference Room at 100 Woodbury 
Lane, Oak Ridge, Tennessee 37830, for furnishing all labor, materials, supplies, tools, and equipment 
necessary to perform all work and services described in the Contract attached hereto, in strict accordance 
with the terms and provisions of said Contract and any attachments thereto. (See attached 
Specifications/Scope of Work) 
 
All bids must be completed and submitted on the Bid Form provided. All options must be bid unless the 
Bid Form provides otherwise.  The bids shall be submitted on or before the time set for the opening of 
bids.  Bids received after the time so set are late bids and will not be considered.  Late bids, unmarked 
envelopes, and incorrectly marked envelopes will not be opened.  Electronic bids are not accepted. 

 

Discrepancies 

 
Should the Bidder find any discrepancies in, or omission from, the bid documents, or should the Bidder be 
in doubt as to their meaning, the Bidder shall at once notify Lyn Majeski at (865) 425-1819 and obtain an 
interpretation or clarification prior to submitting a bid.  Any interpretation or clarification given in 
accordance with this provision shall be in writing and will be distributed to all known Bidders. Only 
questions answered in writing will be binding.  Oral and other interpretations or clarifications will be 
without legal effect.   
 

Prices 
 
The Bidder shall submit LUMP SUM bid prices as specified on Bid Form.  It is agreed that this bid 
document in its entirety is included in and made a part of the contract between the City and the 
successful Bidder.      
 

Withdrawal of Bids 
 
Bids may be withdrawn on written or telegraphic request received from Bidders prior to the time fixed for 
opening the bids. 
 
Rejection of Bids 
 
The City reserves the right to reject any and all bids when such rejection is in the interest of the City of 
Oak Ridge; to reject the bid of a Bidder who has previously failed to perform properly or complete on time 
jobs of a similar nature; to reject the bid of a Bidder who is not, in the opinion of the City, in a position to 
perform the Contract, and to reject the bid of a Bidder not submitted in accordance with this Invitation to 
Bid.       
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References 
 
With the bid, each Bidder shall furnish at least three (3) references for whom work similar to that covered 
by the specifications herein was performed, the year in which such work was performed and the manner 
of its execution, and giving such other information as will tend to show the Bidder's ability to perform the 
required work.   
 

Equipment  
 
The Bidder shall have available under Bidder's control, tools and equipment of the type, character and 
amount required to complete the proposed work within the specified time.  Each Bidder shall furnish a list 
of the tools and equipment proposed for use on the work if requested. 
 

Personnel 
 
Each Bidder shall have available or shall agree to have available under Bidder's control sufficient 
equipment and personnel to complete the proposed work within the specified time. 
 

Method of Work 
 
Upon request, each Bidder shall describe the method or methods to be used in the performance of the 
required work.   
 

Bidders Interested in More than One Bid 
 
A party who has quoted prices to a Bidder is not thereby disqualified from quoting prices to other Bidders 
or from submitting a bid directly for the work; however, more than one bid for the same work from an 
individual or entity under the same or different name will not be considered. 
 

Insurance 
 
The successful Bidder will be required to maintain Worker’s Compensation, Comprehensive General 
Liability, and Comprehensive Automobile Liability and Property Damage Insurance in accordance with the 
provisions of the Contract Documents.  The City of Oak Ridge, Tennessee shall be named as an 
additional insured. 
 

Bid Surety 
 

The requirement for a bid bond has been waived. 
 
 
Completion and Performance Bond 
 
The requirement for a Completion and Performance bond and a Labor and Material bond has been 
waived.  
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Award of Contract 
 
The City will make the award as soon as practicable to the lowest responsible Bidder, price and other 
factors considered, provided it is reasonable and in the best interest of the City.  The City reserves the 
right to award the contract to more than one bidder if in the best interest of the City.  The successful 
Bidder(s) shall be required to execute the Contract attached hereto. 
 

Timeframe for Completion 
 

Work shall commence within twelve (12) calendar days after the date of the written Notice to Proceed 
from the City and shall be completed within twelve (12) calendar days of commencement, unless an 
alternate schedule is approved by the parties in writing. 
 

City Officers and Employees Not To Have Financial Interest 
 
No contract shall be made with any officer or employee of the City or any firm or corporation in which any 
officer or employee of the City has financial interest. 
 

Compliance with All Laws, Ordinances, Statutes, and Regulations 
 
The Contractor shall comply with all federal, state, county and local laws, ordinances, statutes, and 
regulations.  Pursuant to City Code § 5-413, the City may not accept bids from Bidders in default of any 
payment of any nature due to the City, including but not limited to taxes, licenses and fees. 
 

Tobacco Products 
 
The selected Bidder and its employees/subcontractors shall comply with all building policies, regulations, 
schedules and rules as set out and required by the City.  Please note smoking (including e-cigarettes) 
and the use of tobacco products (chewing) is prohibited in City-owned facilities.  For any work done at 
City facilities, any smoking occurring outside of the buildings must occur at least twenty (20) feet away 
from any entrance, open window or other opening into which smoke could infiltrate into the 
building.  Spent smoking materials are to be properly discarded and not littered on the grounds.     
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SPECIFICATIONS/SCOPE OF WORK 
 

Background on Property 
 
This residential structure is located at 145 Spellman Avenue (Map 105K Group C Parcel 023.00 with GPS 
Coordinates N35° 59.535 W084° 15.926’) in Oak Ridge, Tennessee (Property).  The Property and project 
is owned by the City of Oak Ridge and are either totally or partially funded by way of Housing and Urban 
Development (HUD) Community Development Block Grant (CDBG) voluntary acquisition process.  The 
Property has been deemed unsafe/unfit for human occupation or use and ordered demolished for 
possible future redevelopment. 
 
The City has contracted with Professional Environmental Consulting Inc. to conduct an environmental 
assessment of the Property.   See attachment. 
 
 
Scope of Work 
 
The Demolition Contractor (hereinafter “Contractor or Demolition Contractor”) shall, at its sole cost and 
expense, provide, perform and complete in the manner described and specified in this Invitation to Bid all 
necessary work, labor, services, transportation, equipment, materials, apparatus, information, data and 
other items necessary to accomplish the Project as defined below, in accordance with the Scope of Work 
(hereinafter “Work”). The Services will also include procuring and furnishing all approvals and 
authorizations, permits, and certificates and policies of insurance as specified herein necessary to 
complete the Project. 
  
 
Description of Project 
 
The City of Oak Ridge is seeking a qualified contractor to provide the remediation services (abatement of 
asbestos and hazardous material) and complete demolition (removal of structure(s), foundations, utility 
service & waste lines and tanks, concrete slabs, walkways, driveways, decks/porches, any nuisance 
vegetation, and all trash/debris) (Property). Backfill and finish lot grading with seed and stabilization is 
included in this bid.  The Property is so deteriorated or has become so out of repair as to be dangerous, 
unsafe, unsanitary or otherwise unfit for human occupation or use, and as such, it is unreasonable to 
repair the structure(s). Per HUD CDBG guidelines, the City shall cause the structure(s) to be 
environmentally abated and demolished in accordance with the City Code.   
 
The dilapidated structure identified in this Invitation to Bid has been tested for the presence of asbestos 
containing materials (ACM) and household hazardous waste. An Environmental Assessment Report has 
been prepared for each structure. These reports are attached to the Invitation to Bid. 
 
The Demolition Contractor shall complete or subcontract to an Environmental Remediation Contractor for 
the abatement of asbestos and household hazardous waste as listed in the Assessment Report.  Actual 
demolition activity shall not begin until after a “post-visual inspection” is conducted and approved by the 
City contracted Environmental Assessment company and the City’s Project Manager.  
 
Should previously undetected quantities of ACM or other regulated wastes be discovered during 
remediation, the demolition work shall stop and the Contractor shall immediately notify the City Project 
Manager.  The Project Manager shall inspect the structure and determine if further remediation is 
warranted.  If deemed warranted, demolition of the structure may be delayed because of such discovery 
and the resultant remediation work.  Demolition may not resume until abatement has been completed. 
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Utility disconnection services are not a part of this bid.  The utilities for the structures listed will be 
disconnected by the City upon receipt of a completed demolition permit.  The Contractor must allow at 
least one (1) calendar week for disconnection prior to the start of demolition activity. The actual demolition 
permit will be issued after all utilities have been confirmed disconnected. 
 
The Environmental Remediation Contractor performing the remediation work must hold all required State 
of Tennessee licenses and permits for Asbestos abatement activities and all staff performing work within 
the regulated work area (hot zone) must have all required training and certifications. The remediation 
work must be performed by the contractor possessing the Asbestos Abatement Contractors License. An 
asbestos licensed Contractor/Supervisor must be onsite at all times during remediation.  
 
The Contractor shall demolish the entire structure above the foundation the same day; no partial 
demolition of the above-foundation structure will be allowed.  Once demolition starts, every effort must be 
made to raze the structure and remove all debris within the work day.  Backfill can be delayed as long as 
the property is secured with fencing up to a maximum of five (5) business days.  The dirt being held up by 
the retaining wall shall be sloped back into the basement area of the residential structure after demolition 
of the residential structure.  The Contractor shall install erosion control for the new slope with dormant 
winter seeding/straw or matting. 
   
After the environmental abatement is complete, the Contractor must provide a continuous spray of clean 
water on the demolition site as needed during actual demolition operation to reduce if not eliminate visible 
emissions of dust. 
  
 
Types of Debris, Debris Ownership and Hauling Responsibilities 
 
Once the Contractor begins activity on a site, all debris generated is the responsibility of the Contractor 
and the Contractor is solely responsible for all aspects related to the debris, including, but not limited to, 
the hauling and disposal of the debris. This includes all materials resulting from demolition unless 
otherwise specified in this scope of work.  The City is the generator of the debris. The Contractor has 
salvage rights to all materials. The Contractor shall ensure that all loads are properly secured and  
transported without threat or harm to the general public, private property and public infrastructure. 
 
Disposal of Asbestos Containing Material (ACM) – Non-Friable and Friable 
 

Non-Friable: The Environmental Remediation Contractor must dispose of non-friable asbestos 
containing materials at an approved landfill as specified in the Contractor’s bid.   
 
Friable: The Environmental Remediation Contractor must dispose of friable asbestos containing 
materials at an approved landfill as specified in the Contractor’s bid.  
 

Disposal of Household Hazardous Waste Material (HHWM)  
 
Remove HHWM identified in the Environmental Assessment Reports. Household hazardous waste 
materials include drain cleaners, paint thinners, bleach, fertilizers, camp fuel, etc.; mercury thermostats; 
batteries; fluorescent tubes.   HHWM must be disposed at an approved landfill as specified in the 
Contractor’s bid. 
 
Sort HHWM before delivery to AGENCY as directed by AGENCY personnel. This will include identifying 
and separating “unknown” chemicals as noted in the Assessment Reports. 
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Disposal of White Goods (aka Appliances) and Tires   
 
Remove White Goods and automotive tires per the Assessment Report inventory. White Goods may 
include refrigerators, freezers, dryers, clothes washers, water heaters, stoves, dishwashers, 
dehumidifiers, microwaves, trash compactors, humidifiers, air conditioners.  White Goods that have been 
significantly damaged (mangled, crushed, not upright, lines cut) must be accompanied by a written 
statement declaring how damage occurred, if known, before arriving at AGENCY.  The Environmental 
Remediation Contractor will clean out appliances, especially refrigerators and freezers, before delivering 
to the AGENCY or additional charges will be incurred by the Contractor.  If available, White Goods and 
tires must be recycled per the AGENCY’s requirements.  
 
It is not mandated that the concrete be hauled to the Landfill.  Bidders may salvage the concrete. If the 
salvage option is taken, the bidder must (1) state in writing on the Bid Submittal Form where the concrete 
is going and (2) how it will be used.  
 
 
Lead Based Paint Abatement 
 
Lead based paint materials will not be abated prior to demolition.  Any materials containing lead based 
paint should be disposed of in the landfill. If the Contractor chooses to recycle painted concrete, then all 
applicable laws, standards and regulations shall apply to the Contractor for that activity. The U.S. 
Department of Labor’s Occupational Safety and Health Administration (OSHA) have established 
standards to protect workers from overexposure to lead.  OSHA’S Lead-in-Construction rule, contained in 
29CFR1926.62, regulates work practices and procedures which must be followed when working around 
suspected lead. Contractor shall submit a written notification to the PROJECT MANAGER within two (2) 
business days if the required initial assessment meets or exceeds “Action Level” criteria for any specific 
job site. 
 

 
Compliance with Laws 
 
The Contractor and all Subcontractors shall be responsible for compliance with all federal, state, county 
and municipal laws, ordinances, rules, standards and regulations related to structure demolition and 
removal, including, but not limited to, requirements of the Occupational Safety and Health Administration 
(OSHA), EPA and the Tennessee DEC. These requirements include (but are not limited to) good 
demolition practices.  
 
The Contractor shall obtain all applicable City permits and utility locates as required to perform the work 
specified by this agreement prior to any demolition commencing. The City’s Code Enforcement Division 
will provide the City demolition permit application with pertinent information to include the disconnect 
completion of utilities.   
 
Work Hours and Restrictions 
 
Hours of work at individual lots must adhere to the City noise ordinance.  In residential areas work may be 
performed during the hours of 7:00 am to 6:30 pm, Monday through Saturday, except otherwise indicated. 
 
Standards 
 
Each entity engaged in any part of the Project is required to be familiar with industry standards applicable to 
that entities' construction activity.  The Contractor shall maintain work sites to appropriate use standards, 
safety standards, and regulatory requirements. Copies of applicable standards are not bound with the 
Contract Documents.  Where copies of standards are needed for performance of a required construction 
activity, the Contractor shall obtain copies directly from the publication source. Although copies of standards 
needed for enforcement of requirements may be part of required submittals, the Project Manager reserves 
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the right to require the Contractor to submit additional copies as necessary for enforcement of requirements.  
Copies of applicable standards shall be readily available at the project job site. 
 
 
Pre Demolition Conference 
 
Before Work is started, a conference attended by the City’s Project Manager, the Demolition Contractor 
and others as appropriate will be held to: 
  

1.  Inspect and discuss condition of construction to be demolished. 
 
2.  Review and finalize building demolition schedule and verify availability of demolition personnel, 

equipment, and facilities needed to make progress and avoid delays. 
 
3.  Review and finalize protection requirements. 
 
4.  Review procedures for noise control and dust control. 

  
  
Preparatory Operations  
 
Before the start of the demolition job, the Contractor shall take a number of steps to safeguard the health 
and safety of workers in accordance with all Federal, State and Local regulations at the job site.  A 
competent person, experienced in all phases of demolition work including safety issues shall perform the 
planning work.  A suitable location shall be designated at the job site with written plans/procedures, 
emergency information and equipment. Employees shall be trained in evacuation procedures in the event 
of workplace emergencies. 
 
  
Services and First Aid 
 
The Contractor shall make provisions for prompt medical attention in case of serious injury.  The location 
and the most direct accessible route to the nearest hospital and the telephone numbers of the hospital 
and the ambulance must be posted at the job site.  (Exception: If it is practically infeasible to post required 
information in accordance to this section, it must be identifiable and readily available for all onsite 
workers). A proper First Aid kit and proper equipment for prompt transportation of an injured employee, as 
well as a communication system to contact an ambulance must be available at the job site. 
 
 
Fire Prevention and Protection 
 
Install and maintain temporary fire-protection facilities of types needed to protect against reasonably 
predictable and controllable fire losses. Comply with NFPA 241. 
 
Smoking shall be prohibited in construction areas. 
 
All welding or cutting operations, combustion-type temporary heating units, and similar sources of fire 
ignition shall be supervised according to requirements of authorities having jurisdiction and Hot Work 
Plan. 
 
The Contractor is responsible for developing and supervising a fire protection program and for providing 
the necessary firefighting equipment at the job site. This program shall outline the assignments of 
essential personnel in case of a fire and provide an evacuation plan for workers on the site.  The program 
shall contain provisions for securing hot work permits and instructions for shutting down all burning and 
hot work operations one hour before the end of the work shift.  Review needs with local fire department 
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and establish procedures to be followed. The Oak Ridge Fire Department must be called for all fires. 
Instruct personnel in methods and procedures. Post warnings and information. 
 
  
Property Damage 
 
The Contractor shall be legally and financially responsible for all damages caused by this environmental 
abatement demolition activity performed under this bid to public and private property. The Contractor shall 
have one lead individual per every work crew who is dedicated to resolving reports of property damage. 
Contractor shall maintain a log of property damage reports and their resolution, including dates for each 
damage report, pictures, contact information, and resolution. If public or private property, including trees 
and vegetation, is damaged by the Contractor and not repaired or resolved on a timely basis to the 
satisfaction of the City, the City has the option of having the damage repaired at the Contractor‘s expense 
to be reimbursed to the City or withheld from the Contractor’s future payments. 
 
 
Site Security 
 
The Contractor shall demolish the entire structure above the foundation the same day; no partial 
demolition of the above-foundation structure will be allowed.   
 
It shall be the Contractor’s responsibility to secure the site by whatever means necessary to prevent 
unauthorized entry. The Contractor shall remove all debris and leave the site from which the eligible 
debris was removed in a clean and neat condition with the understanding that there will be certain debris 
that is not picked up by equipment, machinery and general laborers used by the Contractor. 
Determination of when a site is in a clean and neat condition will be at the reasonable judgment of the 
Project Manager. 
 
Prior to, or during demolition  
 
If it is determined by the Project Manager that a significant job site security and or safety risk exists, the 
following activities shall be required to be put in place by the Contractor. Otherwise, the Contractor must 
at all times take reasonable or other contracted steps necessary to ensure that each job site is 
maintained in a safe, secure and clean condition until final completion and acceptance by the Project 
Manager. 
 
Pedestrian Protection  
 
The work of demolishing any building shall not be commenced until pedestrian protection is in place as 
required by the International Building Code 2012 and City Code.  Pedestrians shall be protected during 
construction, remodeling and demolition activities as required and signs shall be provided by the 
Contractor to direct pedestrian traffic.  
 
Fencing  
 
Temporary barricade type fence shall be erected prior to the commencement of demolition activities to 
prevent access by the public. Such fence shall be: (1) At least four feet high. (2) Consistently restrictive 
from top to grade. (3) Without horizontal openings or indentation wider than two inches. The fence shall 
be erected before demolition begins and shall not be removed until the backfill is completed. 
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Temporary Signs   
 
Provide warning signs for site fencing as described above. Unauthorized signs are not permitted. The 
Contractor will provide and install project identification sign.  
 
 
Temporary Use of Streets, Alleys and Public Property 
 
Storage and Handling of Materials  
 
The temporary use of streets or public property for the storage or handling of materials or of equipment 
required for construction or demolition, and the protection provided to the public shall comply with the 
provisions of the authority having jurisdiction and by the adopted International Building Code 2012 City of 
Oak Ridge Municipal Code. 
 
Pre-loading is permissible, but trucks, cargo boxes, roll-offs, trailers, and etc. must be kept in a secured 
area and, if necessary, tarped for the public health and safety.  The secured area may be located within 
perimeter of the demolition site or a designated location if the demolition area is not acceptable for 
overnight storage.  The City’s Project Manager will have final approval regarding pre-loading and secure 
storage. 
 
Obstructions  
 
Construction materials and equipment shall not be placed or stored so as to obstruct access to fire 
hydrants, standpipes, fire or police alarm boxes, catch basins or manholes, nor shall such material or 
equipment be located within 20 feet (6096 mm) of a street intersection, or placed so as to obstruct normal 
observations of traffic signals or to hinder the use of public transit loading platforms. 
 

 
Temporary Utility Installation 
 
General  
 
Install temporary service or connect to existing service. Arrange with utility company, Project Manager, 
and existing users for time when service can be interrupted, if necessary, to make connections for 
temporary services. 
 
Water Service  
 
The Contractor has the option to use utilize the municipal water system using fire hydrant connections 
and a City of Oak Ridge issued water meter OR the Contractor may use self-provided tankers as long as 
they provide adequate potable water and are not an obstruction.  
 
If the Contractor elects to use the City water supply via fire hydrant, the Contractor must contact Rick 
Irwin or Scott Jackson in the Public Works Department at (865) 425-1875, must indicate this is a City 
demolition project, must provide all of the Contractor’s contact information, and must show proof of a City 
issued demolition permit requesting the water meter to be delivered to the project site on a specified date 
and time. The water meter will be provided to the Contractor in good working order free of charge or 
deposit.  Water used exclusively for the purposes of this demolition contract shall be free of charge.  The 
Contractor is required to return the same water meter to the City in good working order as soon possible 
after it is no longer needed.  If the Contractor damages or loses the City issued water meter, a fee of 
$1,500.00 shall be immediately assessed against the Contractor.  The City reserves the right and shall 
withhold any and all contract payment(s) until the water meter is returned in good working order or until 
the damage or loss assessment fee is paid in full.
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The Contractor must submit water meter fee and/or proof of meter return with project completion invoice 
in order to receive payment for work performed under this contract.” 
   
Sanitary Facilities  
 
Provide temporary toilets, wash facilities, and drinking water for use of construction personnel. Comply 
with authorities having jurisdiction for type, number, location, operation, and maintenance of fixtures and 
facilities. 
 
Electric Power Service  
 
Temporary electrical power will be by the Contractor provided generator only. 
 
 
Traffic Controls 
 
1.  Protect existing site improvements to remain including curbs, pavement, and utilities. 
 
2.  Maintain access for fire-fighting equipment and access to fire hydrants. 
 
3.  Provide and operate temporary traffic control signals at designated intersections, and traffic control 

signage as needed for temporary closure of public roads and streets.  
 
4.  If traffic modifications are required, the Contractor shall coordinate all activities with the City’s Police 

Department prior to any traffic control setup. The City or the Project Manager will determine locations 
that will require traffic control. 

 
  
Contractor’s Employees 
 
The Contractor agrees to staff each project with personnel experienced in the nature of the work and having 
appropriate training, skills, and required credentials to accomplish the work’s objectives.  The Contractor will 
maintain continuity of its staff assigned to the work to the fullest extent possible throughout the term of this 
Agreement. 
 
The Contractor shall be equipped with the normal tools of their trade and shall furnish all labor, tools, and 
other items necessary for and incidental to executing and completing all required work.   
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The Contractor shall be responsible for providing protective gear and equipment to its agents and 
employees, and for ensuring its proper utilization under all current applicable OSHA regulations.  Anyone in 
the secure demolition area must be wearing appropriate protective equipment at all times.  This would 
include, but not be limited, to hard hats and safety vests. 
 
The Contractor will fully and sufficiently inform its staff of the nature of the work and the hazards inherent in 
performing the work, and shall inform its subcontractors of the same. 
 
The work shall be performed in accordance with the requirements, standards, specifications and schedules 
set forth, and all applicable regulations or policies of the U. S. Environmental Protection Agency, Tennessee 
Department of Environment and Conservation, or any other regulatory agency that has jurisdiction over the 
work.  All regulatory or contractual interpretations shall be made by the applicable regulatory authority or the 
City and shall be final. 
 
The work shall be diligently and continuously performed in order that said work is completed within the time 
frame as specified by the City. 
 
The Contractor shall only furnish employees who are properly licensed, competent and skilled for work 
under this Contract. 
 
The Contractor’s employees and sub-contractor employees shall each wear distinctive company clothing 
or hard hats with permanent markings identifying their respective employer at all times while within the 
project buildings and at all times while on site. 
 
If, in the opinion of the City or the Project Manager, an employee of the Contractor or Contractor’s 
subcontractor(s) is incompetent or disorderly, refuses to perform in accordance with the terms and 
conditions of the Contract, threatens or uses abusive language while performing work, or is otherwise 
unsatisfactory, that employee shall be removed from all work under this Contract. 
 
The Contractor shall provide a main phone number and a backup phone number that will be answered 
24/7. 
 
 
Archaeology 
 
The sites may be archeologically sensitive.  The demolition footprint shall have minimal ground 
disturbance. In the event that archeological deposits (soils, artifacts and features such as 
cisterns, privies, alluvial wells and the like), or other remnants of human activity are uncovered, or 
if archeological deposits are found during excavation, the project will be halted immediately in the 
vicinity of the discovery, and the Contractor will inform the City’s Project Manager and take 
reasonable measures to avoid or minimize harm to finds. Work in the sensitive area cannot 
resume until Contractor is notified by the Project Manager. 
 
Septic Tanks – If discovery of a septic tank takes place during demolition, the Contractor is required to 
have it pumped by a certified licensed pumping service, collapsed and then backfilled as stated below.  
 

 
Backfilling and Finishing 

  
The Contractor shall obtain inspection and approval from the City’s Code Enforcment Division or 
designee prior to backfilling all excavations, holes or depressions on the demolition site. Excavations, 
cellar holes, basement holes, abandoned cisterns or other depressions within the demolition site shall be 
filled and compacted with sand or earthen fill.   
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A 6 inch layer (in place thickness) of tillable topsoil shall be spread over areas impacted by the demolition 
removals and/or areas excavated and filled to provide positive surface drainage and to establish a 
finished site grade consistent with adjacent grades.   Final grading must be raked level and surface rocks 
larger than one (1) inch removed prior to seeding.  
 
Adjacent grades, when referred to in these specifications, means approximate existing elevation of the 
ground surrounding a basement, or other excavated or depressed area, at the distance of 5 feet outside 
the area, particularly when the existing ground has previously been graded up so as to slope away from 
the area. Stable, uniform grade for at least sixty days after the date when the job is reported “finished” is 
required. If the backfill materials were frozen when used or any other settling of the backfilled area 
occurs, causing unacceptable settling during the first sixty days after the ground is free of frost, the 
Contractor shall remedy such settling by additional tamping, refilling, compacting and re-grading in 
conformance with the standards set forth in this section, shall repair or replace any structures, vegetation 
or topography which was destroyed, damaged, moved or changed in conjunction with, or by reason of, 
the wrecking operation. Such repairs, replacement or restitution shall be based upon and consistent with 
the grade, appearance and state of repair which existed prior to the start of the demolition work. The 
backfill shall be compacted to 95 percent of the maximum dry density as set forth in ASTM Test Method 
D698. Random QA/QC may be completed by the City’s Project Manager. The Contractor will provide for 
the service of an independent testing laboratory to perform tests if required. Copies of documentation 
verifying these tests have been completed shall be submitted with the project invoices. 
 
Seeding  
 
The topsoil shall be covered with appropriate and adequate seeding so as to ensure a healthy and 
uniform grass growth. 
 
Cleanup  
 
All pieces, parts, scraps, debris, rubbish, wood and organic materials from a structure or part of a 
structure in the process of being demolished shall be cleaned up and removed from the premises daily. 
Final cleanup after the structure is demolished shall include complete and thorough removal from the 
premises of all parts or pieces of the building, its contents and its furnishing, including all debris, organic 
materials, rubbish, wood, concrete, and masonry rubble in their entirety; examples: Concrete or brick 
floors of basements, or of areaways, stairways, stairwells or depressed structures shall be completely 
removed. Concrete slabs on ground of basement-less buildings and foundations shall be broken up and 
removed from the site. All hazardous open pits and recesses shall be filled with thoroughly tamped earth 
or mortar; whichever is required to completely eliminate the hazard.  

 
Sidewalks, Driveways  
 
City sidewalks running parallel to the street and the driveway portion for the street to the sidewalk are to 
be left intact, however, if they are damaged during demolition, they are to be removed and replaced at the 
Contractor’s own expense.  Private or approach walks and drives shall be removed.  Damaged walks and 
aprons shall be noted by the Contractor and the Project Manager.  The Contractor will not be responsible 
for repairing documented pre-existing damage. 
 
Outbuildings / Fences / Misc. Debris  
 
Outbuildings such as sheds, garages are identified on the Bid Submittal Form.  Fences shall not be 
removed until authorization is provided by the Project Manager. Miscellaneous debris shall be removed 
and the lot shall be left clean and free of all debris. 
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Transporting and Disposal 
 
The Contractor acknowledges, represents and warrants to the CITY that it is familiar with all laws relating 
to disposal of the materials as stated herein and is familiar with and will comply with all guidelines, 
requirements, laws, regulations, and any other federal, state or local agencies or authorities. 
 
The Contractor acknowledges and understands that any disposal, removal, transportation or pick-up of 
any materials not covered in this scope of work shall be at the sole risk of the Contractor. The Contractor 
understands that it will be solely responsible for any liability, fees, fines, claims, etc., which may arise from 
its handling of materials not covered by this scope of work. 
 
The Contractor is responsible for determining and complying with applicable requirements for securing 
loads while in transit and that all trucks shall have a solid tailgate made out of metal.  
 
The Contractor shall ensure that all loads are properly secured and transported without threat of harm to 
the general public, private property and public infrastructure. 
 
The Contractor shall ensure that all vehicles transporting debris are equipped with and use tarps or 
netting to prevent further spread of debris.  All loads are required to be tarped. 
 
Appliances 
 
All appliances are considered to be asbestos contaminated and will be housed with the other materials 
from the demolition.  Freon will not be removed from any appliances.  Appliances will not be 
demanufactured.  All appliances shall be landfilled.  
 
Heating Oil Tanks 
 
Some buildings may have heating oil tanks.  The heating oil tanks shall be pumped of all fluids into an 
appropriate container.  The Contractor shall ensure tanks are decontaminated and taken to a metal 
recycler as part of this contract. 
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DEMOLITION ORDER 
 
 

 
Attached is a two (2) page Demolition Order from the Board of Building and Housing Code Appeals. 
 

 
 
 

 
 

 
 
 
 
 
 
 
 
 
 
 
  
 



BEFORE THE BOARD OF BUILDING AND HOUSING CODE APPEALS

IN THE MATTER OF: CASE NO: 14-15

Owner: HOLLOWAY, JACQUELINE C

Case Address: 145 Spellman Ave, Oak Ridge, TN 37830

Legal Address: Map: 105K Grp: C Ctrl Map: 105K Parcel: 024.00 PI: S/l: 000 Subdivision: BLOCK OL09 LOT 0002

NOTICE FROM THE BOARD FOLLOWING A HEARING ON A STRUCTURE THAT IS DEEMED UNFIT

FOR HUMAN OCCUPATION AND USE WHICH HAS BEEN ORDERED VACATED AND DEMOLISHED

Pursuant to a Notice of Complaint and Hearing dated the 16th day of October, 2014 which was issued by
the Oak Ridge Code Enforcement Division of the Community Development Department, a hearing was held before
the Board of Building and Housing Code Appeals (Board) on the 13th day of November. 2014 commencing at the
hour of 3:00 pm conducted by the Code Enforcement Division against (Property Owner) Jacqueline C Holloway of
102 Artesia Dr. Oak Ridge, TN 37830; (Case Property) 145 Spellman Ave. Oak Ridge, TN 37830, to determine
whether the structure on the property, namely a neglected and vacant, residential duplex family dwelling, is unfit
for human occupation and use based on the following:

City of Oak Ridge City Code § 13-205 - This dwelling lacks adequate ventilation, light, air, heat or sanitary facilities;
it is in a state of dilapidation due to disrepair and severe water damage and mold caused by neglect and frequent
flooding; there are significant structural defects and mold contamination. The cost of structure repair to a
habitable condition far exceeds fifty percent (50%) estimated structure's value. This structure has been a public
nuisance and is dangerous to the health and safety of the general public.

The Board, thereupon, heard testimony and evidence presented by employee(s) of the Code Enforcement Division
of the Community Development Department. Property Owners or responsible person(s) after being duly noticed
could not appear before the Board but has actively participated in the City's Voluntary Acquisition Program.

After having heard and considered all the evidence presented to the Board in this manner, the Board finds as a
fact that:

Violation(s) City of Oak Ridge City Code § 13-205(2)&(3) herein enumerated in the Notice of Complaint
and Hearing have been sustained by the evidence and the structure(s) located on the property is unfit for
human occupancy or use.
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IT IS THEREFORE THE JUDGEMENT of the Board pursuant to the City of Oak Ridge City Code § 13-205(5)(b) and

T.C.A. §13-21-102 is so ORDERED that the structure(s) located at 145 Spellman Ave Rd Oak Ridge, TN 37830 (Case

No: 14-15) is to be demolished within ninety (90) calendar days from the date of this Order.

The Property owner or responsible person(s) may file for an extension of time from the Board in order to allow for

completion of the repair or demolition.

The decision of the Board to Order demolition of the structure(s) may be appealed to Anderson County Chancery

Court, pursuant to Tennessee State Law, and the City of Oak Ridge Code of Ordinances.

It is directed that a true copy of this ORDER shall be forwarded and served on the Property Owner and/or

Responsible Person(s) by certified mail or in person.

This the / _, day of

Prepared by:
Matthew Widner
City of Oak Ridge
200 S. Tulane Avenue
Oak Ridge, TN 37830

_, 2014

Bruce LeForce, Chairman
Board of Building and Housing Code Appeals

Subscribed before me this jq day of /Uft J^fYI IfoflkC) 2014, in the City of Oak Ridge
(Anderson County), Tennessee.

My Commission Expires: j[ flUPjlAfoC F . 2^5

Seal

145 Spellman Ave Rd Oak Ridge, TN 37830 Caseff 14-15
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REAL ESTATE ASSESSMENT DATA 
 
 

 
Attached is a three (3) page Real Estate Assessment Data report from the State of Tennessee 
Comptroller of the Treasury of the Property.



Tennessee Property Data - Parcel Detail

http://www.assessment.state.tn.us/ParcelDetailIMPACT.asp?C=001[4/4/2014 3:59:40 PM]

 

County Number: 001 County Name: ANDERSON Tax Year: 2014

Property Owner and Mailing Address

Jan 1 Owner:
HOLLOWAY JACQUELINE C
102 ARTESIA DR
OAK RIDGE, TN 37830

Property Location

Address:  SPELLMAN AVE 145

Map:  105K   Grp:  C   Ctrl Map:  105K   Parcel:  024.00   PI:     S/I: 000

Value Information

  Reappraisal Year: 2010

 
  Land Mkt Value: $10,600

  Improvement Value: $36,500

  Total Market Appraisal: $47,100

  Assessment %: 25

  Assessment: $11,775

General Information

Class:  00 -
RESIDENTIAL  

City #:  549   City:  OAK
RIDGE

SSD1:  000   SSD2:  000

District:  02   Mkt Area:  F02

# Bldgs:  1   # Mobile
Homes:  0

Utilities -
Water:

 01 - PUBLIC
/ PUBLIC   Utilities -

Sewer:
 01 -

PUBLIC /
PUBLIC

Utilities -
Elec:

 01 - PUBLIC
/ PUBLIC   Utilities - Gas:

 03 -
PUBLIC /

INDIVIDUAL

mwidner
Cross-Out

mwidner
Typewritten Text
CITY OF OAK RIDGE
CDBG Purchase: 9 April 2015

mwidner
Typewritten Text

mwidner
Typewritten Text

mwidner
Typewritten Text
GPS Coordinates: N35° 59.535’  W084° 15.926’



Tennessee Property Data - Parcel Detail

http://www.assessment.state.tn.us/ParcelDetailIMPACT.asp?C=001[4/4/2014 3:59:40 PM]

Utilities -
Gas Type:     Zoning:  

Subdivision Data

Subdivision:   BLOCK 0L09 LOT 0002

Plat Bk:      Plat Pg:      Block:      Lot:   

Additional Description

02 022BX 022BX00200 000

Building Information

Building #  1
Improvement
Type:  01 - SINGLE FAMILY   Stories:  1

Base Area Sq. Ft.:  1,152    

Foundation:  02 - CONTINUOUS
FOOTING   Floor System:  04 - WOOD W/ SUB FLOOR

Exterior Wall:  04 - SIDING AVERAGE   Structural Frame:  00 - NONE

Roof Framing:  02 - GABLE/HIP   Roof Cover/Deck:  03 - COMPOSITION
SHINGLE

Cabinet/Millwork:  03 - AVERAGE   Floor Finish:  09 - HARDWOOD/PARQUE

Interior Finish:  07 - DRYWALL   Paint/Decor:  03 - AVERAGE

Bath Tile:  00 - NONE   Electrical:  03 - AVERAGE

Heat and A/C:  00 - NONE   Plumbing
Fixtures:  6

Shape:  01 - RECTANGULAR
DESIGN   Quality:  01 - AVERAGE

Act Yr Built:  1951   Condition:  A - AVERAGE

Building Areas:
Area:  BAS Sq Ft:  1,152

Area:  BMU Sq Ft:  240

Extra Features

Bldg/Card#   Type   Description   Units
 1    STOOP        2

Sale Information

Sale
Date   Price  

Deed
Book   Page   Vac/Imp  

Type
Instrument   Qualification

04/11/1986    $0    L-16    851             



Tennessee Property Data - Parcel Detail

http://www.assessment.state.tn.us/ParcelDetailIMPACT.asp?C=001[4/4/2014 3:59:40 PM]

10/24/1985    $0    J-16    134             

Land Information

Deed Acres: 0.40   Calc Acres: 0.00   Total Land Units: 0.40

 

Land Type:  04 - IMP SITE   Soil Class:     Units:   .40

  View GIS Map for this Parcel
New Search Glossary of Terms How to Search Fact Sheet

Real Estate Assessment Data
Home Page

Division of
Property Assessments

Home Page
Comptroller of the Treasury

Home Page
State of Tennessee

Home Page

http://tnmap.tn.gov/assessment/?GISLink=001105K+C+02400
http://www.assessment.state.tn.us/SelectCounty.asp?map=true&SelectCounty=001
http://www.assessment.state.tn.us/Glossary.asp
http://www.assessment.state.tn.us/HowToSearch.asp
http://www.comptroller.tn.gov/pa/paavt.asp
http://www.comptroller.tn.gov/pa/
http://www.comptroller.tn.gov/pa/
http://www.comptroller.tn.gov/pa/
http://www.comptroller.tn.gov/
http://www.comptroller.tn.gov/
http://tn.gov/
http://tn.gov/
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PHOTOGRAPHS 
 
 
 

Attached are photographs of the Property.  Two (2) page attachment.



145 Spellman Ave Oak Ridge, TN 37830      Photo Log by Matt Widner          19 August 2015 
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HAZARDOUS MATERIALS SURVEY REPORT 
 

 
 
Attached is a 42-page Results of Hazardous Materials Survey report on the Property from Professional 
Environmental Consulting, Inc.  

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
 



RESULTS OF HAZARDOUS MATERIALS 
SURVEY 

 
145 SPELLMAN AVENUE 

 
OAK RIDGE, TENNESSEE 

 
January 20, 2016 

 
 
 
 
 
 
 

Prepared for: 
 

The City of Oak Ridge-Community Development 
Oak Ridge, Tennessee 

 
 
 
 
 

Professional Environmental Consulting, Inc. 
2900 Tazewell Pike, Suite C 

Knoxville, Tennessee 
(865) 687-5835 

 
PEC Project 02-15-100/01 

 
 



 

2900 Tazewell Pike, Suite C  •  Knoxville, TN 37918  •  Phone (865) 687-5835  •  Fax (865) 687-5836 

w w w . p e c i n c - u s a . c o m  

 
 
 
January 20, 2016  
 
 
Ms. Lyn Majeski 
Finance Department 
City of Oak Ridge 
100 Woodbury Lane 
P.O. Box 1 
Oak Ridge, TN 37831-0001 
 
Subject: Results of Hazardous Materials Survey 
  145 Spellman Avenue 
  Oak Ridge, Tennessee 
  PEC Project 02-15-100/01 
 
Dear Ms. Majeski: 
 
Professional Environmental Consulting, Inc. (PEC) has completed the requested Hazardous 
Materials Survey for the above referenced site.  This report includes the project information, 
sample locations, testing procedures, laboratory results, and drawings.  Our work was performed in 
accordance with our Contract dated December 23, 2015 and between the City of Oak Ridge and 
PEC. 
 
Ms. Majeski, we appreciate the opportunity to have provided you these services for this project and 
look forward to assisting you further on this and other projects in the future.  If you have any 
questions, please do not hesitate to contact us at (865) 687-5835. 
 
Sincerely,  
 
Professional Environmental Consulting, Inc. 
 

     
Richard D. Murphy      Scott D. Smith, P.G. 
Senior Environmental Specialist     Principal 
 
RDM/SDS:jvs 
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1.0 PROJECT INFORMATION 

 

Professional Environmental Consulting, Inc. (PEC) performed a Hazardous Materials Survey in the 

building located at 145 Spellman Avenue in Oak Ridge, Tennessee.  This building is abandoned 

and is scheduled to be demolished.  We collected bulk samples of materials suspected of containing 

asbestos in general accordance with the Asbestos Hazard Emergency Response Act (AHERA) 40 

CFR 763, The OSHA Regulation 1926.1101 and the ASTM E-2356. 

 

We also observed for hazardous household waste which included chemicals, compounds, and gases 

(both organic and inorganic) that may exist on the interior or exterior of the structure.  We also 

observed for and noted fluorescent, mercury vapor, and high intensity discharge light bulbs, 

mercury capsule thermostats, and we observed for the presence of polychlorinated biphenyls 

(PCB’s) in ballasts, transformers, and capacitors.  

 

The house is a one story concrete masonry block and wood frame structure with wood floors.  The 

building also has a dirt crawlspace beneath the structure.  

 

The house is heated by a floor furnace fueled by natural gas and sealed heat inside the walls.  PEC 

did not observe any cooling devices during our site visit.  The air is supplied through metal duct 

work located in the crawlspace and inside the walls of the house.  Some of the metal ducts were 

only partially insulated inside the walls, while the majority of the corrugated insulation was lying 

on the inside of the wall cavity or on the floor of the wall cavity.  The piping observed was 

uninsulated with the exception of a one piece of corrugated insulation on the pipe that penetrates 

the crawlspace and the small storage area on the east side of house.   

   

This report is intended for the exclusive use of City of Oak Ridge Community Development 

Department.  Reliance on this report by any parties without the written consent of PEC is expressly 

prohibited.  The findings are relative to the dates of our site visits and should not be relied upon for 

substantially later dates. 
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2.0 HAZARDOUS MATERIALS SURVEY, LOCATIONS, AND ANALYSIS 

 

2.1 ASBESTOS 

 

The purpose of the asbestos survey was to determine what if any asbestos-containing materials 

(ACM) were present in the structure prior to the scheduled demolition.  On December 23, 2015 Mr. 

Richard Murphy an AHERA accredited and Tennessee licensed inspector with PEC obtained a 

total of (60) bulk samples from suspect asbestos-containing materials throughout the house and 

exterior including the roof.  Some of the samples were comprised of multi-layered materials, such 

as the floor tile and associated adhesive, the gypsum wall and ceiling board, and the roofing 

materials.  The exterior of the house consists of aluminum siding over fiber board that covers the 

old wood shingles.  

 

Suspect materials identified and sampled include gypsum ceiling board with tape and joint 

compound, wallboard with tape and joint compound, multiple styles and colors or patterns of sheet 

flooring, asbestos cement board inside wall cavity and around soffits, corrugated duct and pipe 

insulation, white collar insulation inside old exhaust flue inside wall cavity on chimney stack, 

window glazing, and roofing materials.  We have included a copy of the chain of custody form 

along with the laboratory report with this report that indicates the bulk sample locations in 

Appendix B.  The bulk sample locations are indicated on the drawing in Appendix C. Photographs 

of each type of suspect material also included in Appendix D. 

 

The samples were labeled with pertinent information and submitted to McCall & Spero 

Environmental, Inc., (McCall & Spero) a NVLAP accredited laboratory in Louisville, Kentucky, 

for analysis.  Sample collection and analysis was performed in general accordance with the EPA, 

AHERA, and OSHA rules and guidelines (40 CFR Part 763) and (29 CFR 1926.1101).  Mr. 

Murphy’s current AHERA accreditation certificate and Tennessee license are located in Appendix 

A. 

 

The analysis for each sample was performed using Polarized Light Microscopy (PLM) coupled 

with dispersion staining techniques as detailed in the U. S. Environmental Protection Agency’s 
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(EPA) “Method for the Determination of Asbestos in Bulk Building Materials” 

(EPA600/R-93/116).  This method of analysis is the only method presently available that utilizes 

the unique optical crystallographic properties of materials birefringence, extinction angle, 

refractive index, and sign of elongation that distinguish various asbestiform materials.  By 

determining these and other properties of the minerals in the bulk samples, the presence and type of 

asbestos, if any, can be identified in the samples.  Materials found to contain “TRACE” asbestos 

are materials found to contain between 0 and 1 percent asbestos and are not considered 

asbestos-containing materials.  The following samples were found to contain asbestos, and we have 

estimated the quantities of each material.  We have also placed the locations of the asbestos 

containing materials on a field sketch in Appendix D.  

 

• HA#1 - The black floor tile beneath the plywood which is under two more layers of 
sheet flooring in the Kitchen (Approximately 100 square feet-May also be underneath 
kitchen cabinets).   
 

• HA#2 - The asbestos cement board installed behind sheet metal and on walls around 
heating elements and inside of wall cavity around chimney in kitchen and laundry 
room (Approximately 280 square feet).  
 

• HA#11 - The corrugated duct board around metal duct and inside wall cavity in 
kitchen and laundry room, both adjacent to floor furnaces.  Some material broken and 
lying inside of wall cavity (Approximately 20 square feet).  

 
• HA#3 - The white collar insulation around old exhaust flue at chimney inside wall 

cavity in kitchen and laundry room (Approximately 4 linear feet). 
 
• HA#5 - The cement board soffits on exterior of house underneath roof overhang  

(Approximately 1,730 square feet). 
 
The samples collected and found not to contain asbestos include: 
 

• HA#1-The gypsum wall board throughout house. 
 

• HA#2-The gypsum ceiling board throughout house.  
 

• HA #4-The heat shield in small light fixture in kitchen. 
 
• HA #8 and #9-The asphalt shingle and felt paper on roof of house. 
 
• HA #10-The window glazing on exterior of windows in rear of house. 
 
• HA #12-The grey sheet flooring under ceramic tile in bathroom behind laundry room.  
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• The attic has fiberglass blown-in insulation and the crawlspace has fiberglass blanket 

insulation, neither of these materials were sampled due to the fact neither are 
considered to be a suspect material according to the EPA AHERA rules (40 CFR Part 
763, Subpart E). 

 
A copy of McCall & Spero’s report is presented in Appendix B.   

 

2.2 LEAD-BASED PAINTS 

 

Based on the Request for Proposal (RFP) from the City of Oak Ridge, no testing was required on 

the paint coatings at these residences.  The paint coatings are assumed to have some amount of lead 

and therefore, these coatings have the potential to create some exposures during the demolition 

activities. 

 

The Occupational Safety and Health Administration (OSHA) regulates paint with any detectable 

concentration of lead under the regulations established in OSHA 1926.62. 

 
2.3 HOUSEHOLD HAZARDOUS WASTE MATERIALS 
 

The RFP required that the Consultant identify, categorize and catalog all household hazardous 

waste that was present in the facility.  These materials include all chemicals, such as cleaning 

supplies, paints, gases, CFC’s/refrigerants.  Our inspection also included an inventory of all 

fluorescent, mercury vapor, and high intensity discharge light bulbs, mercury capsule thermostats, 

PCB-containing ballasts, transformers and capacitors.  We have listed the items that were observed 

at the time of our site visit. 

 

INTERIOR ITEMS OBSERVED: 

 >Photoelectric smoke detector inside house. 

>Empty gasoline container in crawlspace. 

>Powered bleach. 

>Bathroom cleaners. 

>Grout and grout cleaners. 

>Vinyl prep-degreaser. 

>Spackling compound. 
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>Mercury thermostat switch in hallway. 

>Exterior paint container. 

 

EXTERIOR ITEMS OBSERVED: 

  

 >Empty rusted paint cans in crawlspace and porch. 

 >Empty oil plastic container in crawlspace.  

 >Empty gas can on exterior of house on ground and basement storage. 

 >Weed and grass killer container in basement storage.  

>Empty ammonia container.  

>Starter fluid in rubber maid container.  
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3.0 CONCLUSIONS 

  

3.1 ASBESTOS 

 

Our survey indicated that asbestos was detected in six of the 13 homogenous areas identified.  They 

included (HA#3) the black floor tile and mastic under the sheet flooring in the kitchen, (HA#5) 

asbestos cement board inside wall cavities in kitchen and laundry rooms, (HA#6) the asbestos 

corrugated duct insulation inside wall cavities in kitchen and laundry rooms, (HA#7) the 

corrugated pipe insulation in CMU block wall between crawlspace and basement storage room, 

(HA#11) the white collar insulation on inside of exhaust flue in chimney in kitchen and laundry 

rooms, and the asbestos cement board exterior soffit panels around roof line.      

 
The asbestos cement panels, floor tiles and associated adhesives are all considered to be a non-

friable material according to the EPA, the asbestos corrugated duct board and pipe insulation and 

white collar insulation are considered to be a friable material.  Friable materials are defined by the 

EPA to be any asbestos-containing material that can be crumbled or pulverized to powder by hand 

pressure when dry.  All friable materials are also considered to be a Regulated Asbestos Containing 

Material (RACM) according to the National Emissions Standard for Hazardous Air Pollutants 

(NESHAPS). The remaining asbestos containing materials identified during our survey are 

considered to non-friable materials.   

 

The EPA requires all RACM be removed prior to any renovations or demolition activities that may 

disturb them.  They also require that any non-friable materials that may become friable during the 

any renovation or demolition activity also be removed prior to demolition.  If the non-friable 

materials will remain non-friable then these materials may be left in-place during the demolition 

activities and disposed of as construction demolition debris; however, the landfill in which you 

chose to dispose of the construction and demolition debris may not accept the contaminated debris. 

The OSHA Construction Standard for Asbestos (29 CFR 1926.1101) also has specific procedures 

and guidelines which must be followed for personnel conducting activities that may disturb 

asbestos to ensure the employees of the demolition firm is not exposed.   
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3.2 LEAD-BASED PAINTS 

 

All work which disturbs surfaces that are coated with lead-based paint must be performed in 

accordance with the Occupational Safety and Health Administration (OSHA) 20 CFR 1926.62 and 

EPA 40 CFR Part 745 Lead.  Any paint chips generated by the demolition contractor or activities 

will need to be properly collected, contained and tested to determine waste disposal options.  

 
Although the paint may be considered to be a lead-based paint, the Tennessee Department of 

Environment and Conservation Division of Solid Waste Management, “Management of Disposal 

of Lead-based Paint Policy allows lead-based paint debris to be treated as construction and 

demolition debris and disposed of in a Class I, II (depending permit conditions, and approval by 

TDEC) or IV disposal facility.  The demolition contractor will need to be informed about all paints 

that contain lead above reportable quantities and that the remaining paint coatings contain some 

amount of lead.  

 

3.3 HOUSEHOLD HAZARDOUS WASTE MATERIALS 

 

Our survey identified a couple empty gasoline and paint cans, some paint containers with old paints 

still present, oil and bug killer containers, empty ammonia bottle, household cleaners, spackling 

compounds, starter fluid container, mercury switches, we also identified a couple of photoelectric 

smoke detectors.  The household cleaners, paint and paint cans, weed killers and starter fluids can 

be disposed of at a solid waste station.  The mercury switch has minimal amounts of mercury and 

can be recycled or disposed of as a hazardous waste by the demolition contractor.  
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4.0 RECOMMENDATIONS 

 

Since this building is scheduled for demolition and has friable as well as non-friable asbestos 

containing materials, we recommend that a licensed asbestos abatement contractor utilizing 

AHERA trained asbestos workers and supervisors be contracted to remove the asbestos-containing 

materials identified in our survey prior to the scheduled demolition.  In addition, the owner should 

request a waste shipment record to ensure proper asbestos waste transportation and disposal 

procedures are followed. 

 

It is our understanding that part of this contract will require a post abatement inspection to ensure 

all listed asbestos containing materials identified and scheduled to be abated is done so by the 

Consultant awarded the contract.  The contract also states that a final clearance be performed by the 

same Consultant following the final abatement activities.  

 

We recommend at a minimum the demolition contractor planning to conduct the demolition 

activities will need to adhere to the requirements set forth in the OSHA Construction Standard for 

lead paints (29 CFR 1926.62). 

 

In particular the following sections should be adhered to: 

• (l) (1) (iii)  through (l) (2) (v) which requires the employer to provide an initial 
training program prior to the start of the job.  

 
• (d) (1) (i) through (d) (2) which indicates the employer shall institute an 

exposure assessment to initially determine if any employee may be exposed to 
lead at or above the action level. 

 
• (d) (2) (i) indicates where lead is present until the exposure monitoring is 

complete in accordance section (d) then the employer shall treat the employee as 
if the employee were exposed above the Permissible Exposure Limit (PEL). 

 
• (e) (2) “Compliance Program” Prior to commencement of the job each employer 

shall establish and implement a written compliance program to achieve 
compliance with paragraph (c) of the standard.  

 

Due to these requirements the employees are required to have respiratory protection, hygiene 

facilities, housekeeping, protective clothing, and training until the negative initial determination 

indicates that the employees have exposures below the action level. 
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The items listed above are not inclusive and the entire standard should be reviewed and followed 

when disturbing surfaces coated with lead.  

 

The paint, gasoline and linseed oil and bug killer containers should be double checked to ensure no 

liquids are present and properly disposed of at solid waste or recycling facility and the mercury can 

also be recycled or disposed of as a hazardous waste by the demolition contractor.  
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APPENDIX A 
 
 

CERTIFICATIONS OF TESTING PERSONNEL 
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APPENDIX B 
 
 

LABORATORY REPORT OF ANALYSIS OF ASBESTOS  
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APPENDIX C 
 

                DRAWINGS OF ASBESTOS SAMPLE LOCATIONS                                   
                                       







 

Photo #1: Picture of house located 145 Spellman Avenue in Oak Ridge, TN. 

 

Photo #2: Picture on HA#1-non-asbestos wallboard, tape and joint compound throughout house. 



 

Photo #3: Picture of HA#2-non-asbestos gypsum ceiling board throughout house. 

 

Photo #4: Picture of HA#3: Asbestos floor tile underneath brown and cream sheet flooring in kitchen. 



  

Photo #5: Picture of HA#4-non-asbestos heat shield in lighting fixture in kitchen. 

 

Photo #6: Picture of HA#5-asbestos cement board inside wall cavity in kitchen and laundry room.  



 

Photo #7: Picture of HA#6-Asbestos corrugated duct board around metal HVAC ducts inside wall cavity 
in Kitchen and Laundry room.  

 

Photo #8: Picture of HA#11-Asbestos collar insulation around flue exhaust inside wall cavity in Kitchen 
and Laundry room.  



 

Photo #9: Picture of HA#5-Asbestos cement board behind metal sheeting inside wall cavity of Kitchen 
and Laundry room.  

 

Photo #10: Picture of asbestos cement board and duct board inside wall cavity of Kitchen, similar in 
laundry room.  



 

Photo #11: Picture of non-asbestos ceramic tile and hardwood in bathroom adjacent to Kitchen. 

 

 

Photo #12: Picture of HA#12-non-asbestos grey sheet flooring underneath ceramic tile in bathroom 
behind Laundry room.  



 

Photo #13: Picture on floor furnace in floor with no suspect materials. 

 

Photo #14: Picture of HA#6-asbestos corrugate duct board and cement board inside wall cavity in 
Laundry room and Kitchen. 



 

Photo #15: Picture on ceramic tile over wood in Laundry room. 

 

Photo #16: Picture of HA#13-Asbestos cement soffit boards around perimeter of roof. 



 

Photo #17: Picture of HA#8 &9-non asbestos roof shingle and felt paper.  

 

Photo #18: Picture of HA#10-non-asbestos window glazing. 



 

Photo #19: Picture of aluminum siding over fiberboard over wood shingle on exterior of house. 

 

Photo #20: Picture of HA#7-Asbestos corrugated pipe insulation in crawlspace.  



 

Photo #21: Picture of empty ammonia bottle in basement storage area. 

 

Photo #22: Picture of gypsum board ceiling with no joint compound. 



 

Photo #23: Picture of weed and grass killer and unlabeled container with unknown liquids in basement 
storage room.  

 

Photo #24: Picture of crawlspace with fiberglass insulation in floor joist and no insulation on piping and 
trash.  



 

Photo #25: Picture of uninsulated floor furnace in crawlspace. 

 

Photo #26: Picture of empty rusted paint can in crawlspace. 



 

Photo #27: Empty oil bottle in crawlspace. 

 

Photo #28: Thermostat with mercury switch on wall.  



 

Photo #29: Picture of smoke detector inside house.  

 

Photo #30: Picture of starter fluid in plastic bottle in rubber main container on exterior of house.  



 

Photo #31: Picture of natural gas meter at front of house.  
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Bid Submittal Instructions 
 
 

Each bid must be submitted in a sealed envelope marked and addressed as follows:  
 

From:   Bidder's Name 
             Bidder's Address 

*General Contractor's State of Tennessee License Number 
           *Bidder's License Date of Registration 
           *Bidder's License Category or Classification 
           *Bidder's License Expiration Date 
   

*If bid equals or exceeds $25,000, include this information if a contractor’s 
license is required for this project per the State of Tennessee’s Contractors 
Licensing Board.  (The same information must also be provided for major 
subcontractors.)    

          
           

 
            To:   In Person or By Overnight Delivery  Regular Mail 
 
 Attn: Lyn Majeski     Attn: Lyn Majeski  

 Finance Department    Finance Department 
 City of Oak Ridge     City of Oak Ridge  
 100 Woodbury Lane    P.O. Box 1  
 Oak Ridge, TN 37830    Oak Ridge, TN 37831-0001 

  
 
If the bid is submitted by mail rather than hand-delivery, the sealed envelope containing the bid must be 
enclosed in another envelope addressed as stated above.  Bids submitted by mail must indicate on the 
outside envelope, lower left corner, the following: “Sealed bid for FY2016-142: Abatement and Demolition 
to be opened March 8, 2015, at 3:00 p.m., local time.”    
 
 
Late bids are not accepted.        
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BID FORM 
 
Project:  Abatement and Demolition for the Residential Structure Located at 145 Spellman Avenue 
 
 
In compliance with the Invitation for Bids, dated February 22, 2016, the undersigned Bidder:  
 
 
              

* a corporation organized and existing under the laws of the State of:      

* a partnership consisting of:           

            

             

*an individual trading as:          

             

 
(*fill in as appropriate)  

 
 
of the City of       in the State of       agrees that if 
this bid is accepted as hereinafter provided, it will furnish all labor, materials, supplies, tools, and equipment 
necessary to perform all work and services described in the Invitation for Bid and Instructions to Bidders, in strict 
accordance with the terms and provisions of the Contract attached thereto. 
 
If written Notice of Award is received, the Bidder agrees to furnish to the City of Oak Ridge, within ten (10) working 
days after receipt of said Notice of Award, the required insurance certificates naming the City of Oak Ridge as an 
additional insured. 
 
 
 
 
BIDDER ACKNOWLEDGES RECEIPT OF THE FOLLOWING ADDENDA: 
 
 
Addendum No.______ Dated    Addendum No.______  Dated       
 
Addendum No.______ Dated     Addendum No.______  Dated    
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The concrete removed in the Project may be properly disposed of at a landfill or the Bidder may salvage it.  
Bidder shall complete the following information pertaining to the concrete: 
 
 Salvaged or Landfill?          
 
  

Location of Where Concrete Will Be Taken: 
 
             
 
             
 
  

Description of How Salvaged Concrete Will Be Used, If Applicable: 
 

            
 
             
 
 
Schedule of Prices*   

 
Abatement, Demolition, and Clean-up  
of Residential Structure, and Restoration of  
Property at 145 Spellman Avenue in accordance  
with the Specifications/Scope of Work  
       Total $      

 
 

       Dollars and     Cents 
 
      
 
 
 
 
 
 
 
*The bid price shall be effective for at least ninety (90) days after the bid opening date. 
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If Bidder intends to subcontract the abatement work, please indicate the name, address and license number of the 
subcontractor intended to be used for this portion of the work under this Project: 
 
 Name:          

 Address:         

           

 License Number:        

 
 
 
Bidder attests that no officers or employees of the City of Oak Ridge are members of, or have financial interest in, the 
business submitting this bid. 
 
 
By:       Telephone #:      
     Signature  
 
Name:       Fax #       
 
Title:        Email:        
 
Business 
Name:       Date:       
 
Mailing       Physical 
Address:       Address:       

 
         

 
Tax ID Number:       
 

TN Contractors  
License Number:      

       (if applicable) 
 
 
 
 
 
 
 
 
 
 
 
 
 
NOTE:  In accordance with the Invitation to Bid, at least three (3) references and the Drug-Free Workplace 
Affidavit are attached.   
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DRUG-FREE WORKPLACE AFFIDAVIT 
 
STATE OF   ) 
    ) 
COUNTY OF    ) 
 
 
The undersigned principal officer of        , an employer of 
five (5) or more employees, contracting with the City of Oak Ridge, Tennessee, to provide construction 
services, hereby states under oath as follows: 
 
1. That the undersigned is a principal officer of        

           (hereinafter 
referred to as the “Company”) and is duly authorized to execute this Affidavit on behalf of the 
Company.  

 
2. The Company submits this Affidavit pursuant to Tennessee Code Annotated § 50-9-113, which 

requires each employer with no less than five (5) employees receiving pay who contracts with the 
state or any local government to provide construction services or who is awarded a contract to 
provide construction services or who provides construction services to the state or local 
government to submit an affidavit stating that such employer has a drug-free workplace program 
that complies with Title 50, Chapter 9 of the Tennessee Code.  

 
3. The Company is in compliance with Tennessee Code Annotated § 50-9-113. 
 
  

  Further affiant saith not. 
 
 

                      
Principal Officer         

 
State of    ) 
    )ss. 
County of    ) 
 
 

Before me personally appeared        with whom I am 

personally acquainted (or proved to me on the basis of satisfactory evidence) and who acknowledged that 

such person executed the foregoing affidavit for the purposes therein contained. 

 Witness my hand and official seal this    day of    , 2016. 

 

      
Notary Public 
 
My Commission Expires:     .  
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CONTRACT 
 
 

THIS CONTRACT entered into this               day of                                   , 2016, by and between 

the CITY OF OAK RIDGE, TENNESSEE, a municipal corporation, hereinafter called the "City," and                                                                               

                                             , 

a         , hereinafter called the "Contractor." 

 
WITNESSETH 

 
In consideration of the mutual promises of the parties hereto, the parties do hereby agree as follows: 
 
ARTICLE 1 – Scope of This Contract 
 
The work to be done consists of furnishing all labor, materials, supplies, tools, equipment and other 
incidentals necessary to perform all work and services required for abatement and demolition of the 
residential structure located at 145 Spellman Avenue in Oak Ridge, Tennessee 37830, for the City of Oak 
Ridge, in strict accordance with the terms and provisions of this Contract, the Specifications/Scope of 
Work, and the bid of the Contractor attached hereto.   
 
In performance of this Contract, the Contractor binds himself to the City to comply fully with all provisions, 
undertakings, and obligations hereinafter set forth. 
 
ARTICLE 2 – Term  
 
This Contract shall become effective upon its execution and shall continue in full force and effect through 
June 30, 2016.  Work shall commence within twelve (12) calendar days after the date of the written 
Notice to Proceed from the City and shall be completed within twelve (12) calendar days of 
commencement, unless an alternate schedule is approved by the parties in writing.                   
 
ARTICLE 3 – Changes 
 
A. City may, by written order, and without notice to the Sureties, make changes in the 

specifications of this Contract within the general scope thereof.  If any such changes cause an 
increase or decrease in the scope of this Contract or in the time required for its performance, an 
equitable adjustment shall be made and this Contract shall be modified in writing accordingly. 

 
B.   Should the Contractor encounter conditions materially different from those shown in the 

specifications, the City shall be notified in writing immediately of such conditions before they are 
disturbed.  The City shall thereupon promptly investigate the conditions and if it finds that they do 
so materially differ from those specified, this Contract shall be modified to provide for any 
increase or decrease of cost and difference in time resulting from the conditions so found.
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C.   Except as otherwise herein provided, no charge for any extra work or material will be allotted 
unless the same has been approved in writing by the City, and the price stated. 

 
ARTICLE 4 – Inspections and Defective Work 
 
All workmanship and services shall be subject to inspections, examinations and tests by the City at any 
and all times during the performance of this Contract.  The City shall have the right to reject defective 
workmanship and to require correction.  Rejected workmanship shall be satisfactorily corrected without 
charge therefore.  If the Contractor fails to proceed at once to correct such defective workmanship, the 
City may proceed with such corrective work and the Contractor shall be liable for all direct cost 
occasioned in the performance therefore. 
 
This provision does not negate, modify or replace any warranties contained elsewhere in this Contract.  
This provision shall survive the termination or suspension of this Contract. 
 
Neither payment nor any provisions in the Contract document shall relieve the Contractor of responsibility for 
faulty materials or defective workmanship.  The City shall give notice of observed defects with reasonable 
promptness.  The deterioration due to ordinary use and normal wear is excepted from this guarantee.   
 
The Contractor shall reimburse the City for the cost of damage, if any, as well as the cost of replacing 
defective materials or workmanship.  If replacements are not made within ten (10) days after notice is given 
of such defect in workmanship, or thirty (30) days in case of materials, then the City shall have the right to 
make replacements and charge the cost of same to Contractor or the Contractor’s surety. 
 
ARTICLE 5 – Site Investigation 
 
The Contractor represents that it has visited the site and determined the nature of the work and the 
difficulties and facilities attending execution of the work, and all other matters, which can in any way affect 
the work under this Contract.   
 
ARTICLE 6 – Delays, Damages 
 
If the Contractor refuses or fails to prosecute the work with such diligence as will ensure its completion 
within the time specified in Article 2, or fails to complete the work within such time, the City may terminate 
this Contract.  In such event, the City may take over the work and prosecute the same to completion by 
contract or otherwise, and the Contractor shall be liable to the City for any excess cost occasioned 
thereby.  If this Contract is so terminated, the City may take possession of and utilize in completing the 
work such materials, appliances, tools and equipment as may be on the site of the work and necessary 
therefore. 
 
ARTICLE 7 – Payment  
 
As consideration for performing all work and services set forth in this Contract, and as full consideration 
thereof, the City agrees to pay the Contractor $     in accordance with the bid 
sheet of the Contractor which is incorporated by reference into this Contract.  Payment shall be made 
after satisfactory completion of the work and approval by the City.  The Contractor shall submit invoices 
for work completed to the City’s Project Manager, Matthew Widner, Community Development, for 
approval and payment.  
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ARTICLE 8 – Indemnification by Contractor 
 
To the fullest extent permitted by all applicable laws and regulations, the Contractor hereby agrees to 
protect, indemnify and hold harmless the City and their consultants, agents and employees from and 
against any and all claims, loss, expense, damage, charges and costs direct, indirect or consequential 
(including but not limited to fees and charges of engineers, architects, attorneys and other professional 
and court costs), collectively referred to as “claims,” for injury to or death of persons and injury to or 
destruction of property suffered or alleged to have been suffered as a result of any act or omission on the 
part of the Contractor, any of the Contractor’s subcontractors, anyone for whose acts any of them may be 
liable, or others whose services are engaged by the Contractor or anyone directly or indirectly employed 
or controlled by either of them in the course of the performance of the work provided for in the Contract, 
except such injury, destruction or death as may be caused by the sole negligence or fault of the City. 
 
When the City submits notice, the Contractor shall promptly defend any aforementioned action.  In any 
and all claims against the City or any of their consultants, agents or employees by any employee of the 
Contractor, any of the Contractor’s subcontractors, anyone for whose acts any of them may be liable, or 
others whose services are engaged by the Contractor or anyone directly or indirectly employed or 
controlled by either of them in the course of the performance of the work provided for in the Contract, the 
indemnification obligation described herein shall not be limited in any way by any limitation on the amount 
or type of damages, compensation or benefits payable by or for the Contractor or any subcontractor 
under workers’ compensation acts, disability benefit acts or other employee benefit acts.  The limits of 
insurance required in this Contract shall not limit the Contractor's obligations under this article.   
 
The terms of this article shall survive the termination or suspension of this Contract. 
 
ARTICLE 9 – Completion and Performance Bond (requirement waived by City prior to bidding) 
 
Prior to commencing work under this Contract, the Contractor agrees to furnish and to maintain during the 
term of this Contract a Completion and Performance Bond in the amount of fifty percent (50%) of the 
Contract price with good and sufficient surety or sureties acceptable to the City in connection with the 
performance of the work under this Contract, including any amendments or extensions hereof.  The form 
and conditions of said Performance Bond shall be as prescribed by the City. 
 
In lieu of a Performance Bond, the City will accept other suitable Securities agreed upon by both parties.  
At all times during the term of this Contract, the Contractor shall provide the City with evidence that the 
Contractor has obtained such Performance Bond or Securities.  A certificate from the surety showing that 
the bond premiums have been paid by the Contractor shall accompany the bond. 
 
ARTICLE 10 – Rate of Progress 
 
Notwithstanding any other provisions in this Contract, the Contractor shall furnish sufficient labor, 
materials, supplies, tools, and equipment, and shall work such hours, including overtime, Sundays, and/or 
Holidays, as may be necessary to carry out the work in accordance with the approved schedules for its 
completion not later than the respective times allowed for completion set forth in these Contract 
Documents.  Should the Contractor refuse or fail to comply with its obligations set forth in the preceding 
sentence after receipt of any written directive or request by the City that the Contractor furnish additional 
labor, materials, supplies, tools, and equipment, and/or work additional hours, including overtime, 
Sundays, and/or Holidays, the City may terminate the Contractor's right to proceed with the whole or any 
part of the work under this Contract. 
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ARTICLE 11 – Compliance with All Laws, Ordinances, Statutes, and Regulations 
 
The Contractor shall comply with all federal, state, county and local laws, ordinances, statutes, and 
regulations.     
 
ARTICLE 12 – Insurance 
 
The Contractor shall at all times during the Contract maintain in full force and effect Comprehensive 
General Liability, Workers' Compensation and Property Damage Insurance in the amounts set forth below 
and naming the City of Oak Ridge, Tennessee as an additional insured. 
 
The Contractor shall maintain policies providing the following insurance protection, each policy containing 
a requirement that, in the event of change or cancellation, thirty (30) days' prior written notice be sent by 
mail to the City. Certificates of Insurance describing the coverage shall be furnished by the Contractor 
and shall contain the following express obligation: 
 
"This is to certify that the policies of insurance described herein have been issued to the insured for whom 
this certificate is issued and are in force at this time.  In the event of cancellation or material change in a 
policy affecting the certificate holder, thirty (30) days' prior written notice will be given the certificate 
holder." 
 

1. Comprehensive General Liability: 
 

Bodily Injury    $300,000  each occurrence 
                 $700,000  aggregate 
 
Property Damage    $100,000  each occurrence 
 
Or Combined Single Limit of           $1,000,000 
 

2. Workers' Compensation and Employer's Liability as provided for in applicable statutes. 
 
3. Comprehensive Automobile Liability (Including all owned, non-owned and hired vehicles) 

 
Bodily Injury    $300,000  each person 
                 $700,000  each occurrence 
 
Property Damage               $100,000  each occurrence 
 
Or Combined Single Limit of           $1,000,000  
 

The Contractor may purchase at its own expense such additional or other insurance protection as it may 
deem necessary.  Maintenance of the required minimum insurance protection does not relieve the 
Contractor of responsibility for any losses not covered by the above-required policies. 
 
Before commencement of work hereunder, the Contractor agrees to furnish to the City of Oak Ridge 
(Legal Department, P.O. Box 1, Oak Ridge, Tennessee 37831-0001) a Certificate of Insurance or other 
evidence satisfactory to the City to the effect that such insurance has been procured and is in force.  
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ARTICLE 13 – Permits and Licenses 
 
The Contractor shall obtain, at the Contractor's expense, all permits, licenses and bonds required by law 
or ordinance and maintain the same in full force and effect.   
 
ARTICLE 14 – Subcontracting and Assignment 
 
A. The Contractor may utilize the services of specialty subcontractors on those parts of the work 

which, under normal contracting practices, are performed by specialty subcontractors. 
 
B. The Contractor shall not award, assign, transfer or pledge any work to any subcontractor without 

prior written approval of the City, which approval will not be given until the Contractor submits to 
the city a written statement concerning the proposed award to the subcontractor, which statement 
shall contain such information as the City may require. 

 
C. The Contractor shall be as fully responsible to the City for the acts and omissions of 

subcontractors, and of persons either directly or indirectly employed by said subcontractors, as 
the Contractor is for the acts and omissions of persons directly employed by the Contractor. 

 
D. The Contractor shall make a condition of all subcontracts and/or cause appropriate provisions to 

be inserted in all subcontracts relative to the work to bind subcontractors to the Contractor by the 
terms of the General Conditions and other Contract Documents insofar as applicable to the work 
of subcontractors and to give the Contractor the same power as regards terminating any 
subcontract that the City may exercise over the Contractor under any provision of the Contract 
Documents. 

 
E. Nothing contained in this Contract shall create any contractual relation between any 

subcontractor and the City. 
 
ARTICLE 15 – Superintendence by the Contractor 
 
The Contractor shall give its personal superintendence to the work or have a competent foreman or 
superintendent satisfactory to the City on the site at all times during the progress of the work, with 
authority to act on behalf of the Contractor. 
 
ARTICLE 16 – Termination 
 
Notwithstanding any other provisions in this Contract, the Contractor shall furnish all labor, materials, 
supplies, tools and equipment necessary to perform the work and services within allowed times for 
completion as set forth in these Contract Documents. Should the Contractor refuse or fail to comply with 
its obligations, or in the event the Contractor shall violate any of the provisions of this Contract, or the 
quality or quantity of the work performed is, in the judgment of the City, below standard and therefore 
unsatisfactory, the City shall have the right to cancel this Contract upon thirty (30) days written notice to 
the Contractor and to complete the work undertaken by the Contractor without incurring any liability to the 
Contractor except to pay the Contractor the fair value to the City of the work satisfactorily performed by 
the Contractor. 
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ARTICLE 17 – Termination of Contract for Cause 
 
If, through any cause, the Contractor shall fail to fulfill in timely and proper manner the obligations under 
this Contract, or if the Contractor shall violate any of the covenants, agreements, or stipulations of this 
Contract, the City shall thereupon have the right to terminate this Contract by giving written notice to the 
Contractor of such termination and specifying the effective date thereof, at least five (5) days before the 
effective date of such termination.  In such event, all finished or unfinished documents, data, studies, 
surveys, drawings, maps, models, photographs, and reports prepared by the Contractor under this 
Contract shall, at the option of the City, become the City's property and the Contractor shall be entitled to 
receive just and equitable compensation for any work satisfactorily completed hereunder. 
 
Notwithstanding the above, the Contractor shall not be relieved of liability to the City for damages 
sustained by the City by virtue of any breach of the Contract by the Contractor, and the City may withhold 
any payments to the Contractor for the purpose of set-off until such time as the exact amount of damages 
due the City from the Contractor is determined. 
 
ARTICLE 18 – Anti-Discrimination 
 
The Contractor, in performing the work or furnishing the services covered by this Contract, shall not 
discriminate against any person because of race, creed, color, national origin, age, sex, sexual 
orientation, disability, religion or other legally protected status.  The City of Oak Ridge encourages the 
utilization of minority and women-owned businesses in its contracting and subcontracting projects and the 
Contractor is encouraged to actively solicit the participation of these businesses. The Contractor shall 
inform all of its subcontractors and vendors providing work or services under this Contract of this 
requirement and shall ensure compliance therewith. 
 
ARTICLE 19 – Personnel 
 
A. The Contractor represents that it has, or will, secure at the Contractor's expense, all personnel 

required to perform the work and services outlined in this Contract.  Such personnel shall not be 
employees of or have any contractual relationship with the City. 

 
B. All of the services required hereunder will be performed by the Contractor or under the 

Contractor's supervision, and all personnel engaged in the work shall be fully qualified and shall 
be authorized or permitted under state and local laws to perform such services. 

 
ARTICLE 20 – Reports and Information 
 
At such times and in such forms as the City may require, the Contractor shall furnish to the City such 
periodic reports as are requested by the City pertaining to the work and services covered by this Contract, 
the costs and obligations incurred or to be incurred in connection herewith, and any other matters 
covered by this Contract.  The City can audit the Contractor’s and the Contractor’s subcontractors’ 
financial records pertaining to this project. 
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ARTICLE 21 – Governing Law 
 
This Contract is governed by the laws of the State of Tennessee. 
 
 

IN WITNESS WHEREOF, the parties hereto have executed this Contract as of the day and year 
first above written, the City of Oak Ridge, by its City Manager, by authority duly given. 
 
 
APPROVED AS TO FORM AND LEGALITY:  CITY OF OAK RIDGE, TENNESSEE 
   
 
              
City Attorney      City Manager 
 
 
       (CONTRACTOR) 
 
 
              
       Signature 

 
             
      (Printed or Typed Name and Title)  

 
Attachments: Specifications/Scope of Work 
  Bid Documents 
  Contractor’s Bid  
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